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9.0 OVERVIEW
This is a “Best Value” solicitation for the Design and Construction of a Trainee Barracks Complex VI, Phase II located at Fort Leonard Wood.  The Government will evaluate the proposals in accordance with the criteria described herein, and award a firm fixed price task order to the responsible firm, whose proposal conforms with all the terms and conditions of the solicitation and whose proposal is determined to represent the overall best value to the Government. 
General Description of Work:  This is the second phase of a two phase project to construct a standard-design, battalion-size Basic Combat Trainee (BCT) Complex for 1200 trainees. Phase 1 is PN 55313. Phase 2 includes three open-bay barracks with Company Operations Facilities, a lawn equipment facility, one physical training pit, and special foundations. Phase 2 is dependent on the site work, grading and utility extensions provided in Phase 1.
10.0 BASIS OF AWARD

The Contracting Officer will award a firm fixed-price task order to that responsible Firm whose proposal the Task Order Selection Authority has determined conforms to the solicitation, is fair and reasonable, and offers the best overall value to the Government, considering all non-price factors described herein, and price.  All evaluation factors, other than price, when combined, are considered significantly more important than the price.  However, firms are reminded that the Contract award shall not exceed the cost limitation described in Section 00 73 10 Supplemental Contract Requirements for this project. The intent of this solicitation is to obtain the best proposal within the cost limitation. There is no obligation to approach or match the cost limitation in the offer.  After the Government individually evaluates and rates each proposal, the Contracting Officer/Task Order Selection Authority will compare proposals to determine which proposal represents the best value. The Government reserves the right to accept other than the lowest priced offer or to reject all offers. The Government will not award a contract to an Firm whose proposal contains a deficiency, as defined in FAR 15.001. If there is a lower priced, conforming offer(s), the Contracting Officer must determine that the added value of a more expensive proposal (within the cost limitation) would justify award to that firm.
As part of the evaluation, the Government will evaluate betterments in proposals relative to the minimum standards in the RFP to determine if they offer additional value to the Government.  In addition, innovations in proposals will be evaluated to determine if creative ideas of the Firm are a better value to the Government compared to the minimum criteria.  
11.0 GENERAL INSTRUCTIONS
Submit proposals initially on the most favorable terms from a price and technical standpoint.  Do not assume that firms will be contacted or afforded an opportunity to clarify, discuss or revise their proposals. Submit proposals in tabbed, three-ring binders.  Note that the Government will not evaluate any material that exceeds the page limits, where indicated below. 

12.0 PROPOSAL CONTENTS AND RELATED EVALUATION FACTORS AND SUBFACTORS 
(VOLUME 1 – DESIGN TECHNICAL)
	Factor/Sub Factor
	Location
	Description
	Relative Importance

	FACTOR 1
	
	DESIGN TECHNICAL
	Most Important Factor

	Subfactor 1
	Vol. 1 TAB A
	Building Functional and Aesthetics
	Equally important with Subfactor 2

	Subfactor 2
	Vol. 1 TAB B
	Quality of Building Systems and Materials
	Equally Important with Subfactor 1

	Subfactor 3

	Vol. 1 TAB C
	Site Design
	3rd Most Important Subfactor (less important than Subfactors 1 and 2, which are equal in importance.)

	Subfactor 4
	Vol. 1 TAB D
	Sustainability Requirements
	4th Most Important Subfactor (less important than Subfactor 3)


VOLUME 2 –FACTOR 2 – VOLUME 2 –PERFORMANCE CAPABILITY 
	Factor/Sub Factor
	Location
	Description
	Relative Importance

	FACTOR 2
	
	PERFORMANCE CAPABILITY
	2nd Most Important Factor (less important than Factor 1)

	Subfactor 1
	Vol. 2 TAB A
	Proposed Contract Duration and Summary Schedule
	Most Important Subfactor

	Subfactor 2
	Vol. 2 TAB B
	Past Performance 
	2nd Most Important Subfactor (equally   important as Subfactor 2)


VOLUME 3 – PRICE AND PRO FORMA INFORMATION)
	Factor/Sub Factor
	Location
	Description
	Relative Importance

	FACTOR 3
	Vol. 3 TAB A
	Price (Standard Form 1442 and Proposal Bid Schedules)
	3rd Most Important Factor (slightly less important than Factor 2)

	N/A
	Vol. 3 TAB B
	Bid Guarantee
	Not Rated

	N/A
	Vol. 3 TAB C
	Required Pre-Award Information
	Not Rated


13.0 VOLUME 1 – FACTOR 1 – DESIGN-TECHNICAL
GENERAL: The design-technical Factor consists of conceptual level presentation drawings, technical approach narratives and information regarding material and system quality. It must clearly define the proposed scope and quality levels that the design-build team is offering to the Government in enough detail for the Government and the Firm (proposer) to mutually understand whether or not the proposal meets or exceeds the minimum Solicitation requirements.  The use of BIM to prepare or submit proposals is NOT required. Fully developed drawings, details, or specifications are not required or desired.  Unless, specifically stated, herein, the Goverment will not be performing a detailed engineering analysis or design review at the proposal stage..  The intent during the proposal submission and review process is not to require detailed design effort or to perform a detailed design engineering review but to focus on the proposed quality levels of materials and systems  If the Government evaluators have actual knowledge or strong suspicion that a proposed product or solution is inappropriately sized, being used in the wrong application or otherwise does not meet the contract requirements, the Government will inform the proposer in the event that discussions are conducted with the firm.  But the Government is not asking for design analyses in the proposal and is not obligated to perform an engineering design review at this stage. After, award, In the event of conflict between the contractor’s accepted proposal and the requirements in the final, amended RFP, the order of precedence is indicated in Special Contract Requirement 1.2, DESIGN/BUILD CONTRACT – ORDER OF PRECEDENCE. The Firm shall identify what it considers to be Betterments in its proposal for Subfactors 1-3 (See Section 00 73 00, SCR “Proposed Betterments“). Note that the Government will not evaluate any material that exceeds the page limits, where indicated below. The final design must comply with the RFP requirements except that accepted betterments become the new contract minimum requirements.
VOLUME 1 - TAB A –SUBFACTOR 1 – BUILDING FUNCTIONAL, AESTHETICS AND SPACE
Submission Requirements:
Presentation Drawings:
(a) Exterior Elevations of each facility clearly noting proposed materials and colors. 
(b) At least one (1) Exterior Perspective Rendering (may be CADD rendering) for each facility type included in the contract.
(c) At least one building section demonstrating typical exterior wall sections, typical exterior construction materials, finished floor elevations, and ceiling heights.
NOTE: The Government will use this information to evaluate functional and aesthetic considerations ,such as floor to ceiling heights and may use it to help evaluate exterior aesthetics and appearance. The Government may also use this information in conjunction with the submission information under the subfactor:  QUALITY OF BUILDING SYSTEMS AND MATERIALS, below, to evaluate quality of wall finishes as well as looking at how the proposer has considered  air barrier .  The Government is NOT evaluating the structural system or solution.
(d) Schematic floor plans for each floor of each facility. Not necessary if the Government provides the floor plans in the solicitation and the proposer proposes to use them, without change. In that event, the proposer must clearly acknowledge that it will provide the floor plan without change.   If the proposer intends to change any Government provided floor plan, it must clearly identify any and all proposed changes to the floor plans, either on a floor plan or in a narrative.
(e) A color board including primary interior and exterior finish materials.
Technical Approach Narratives  
Provide technical approach narratives, both qualitative and quantitative, defining the elements of the proposal. Preface the narratives with a design concepts narrative, providing the design rationale and basis of the proposal.  
(f) Minimum Space and Facility Size.  Describe the spaces provided for each facility, in accordance with Section 01 10 00, Statement of Work.  As a minimum, include a tabulation of the net square footage for rooms, zones, or other areas, the total gross square footage for each floor of each facility, and the total gross square footage for each facility to clearly demonstrate compliance with the project requirements.   See the sample spreadsheets at the end of this section attachments 8 and 9.
(g) Architectural Theme and Materials.  This narrative shall be no longer than three (3) typewritten pages.  Describe the architectural themes of the various facilities and spaces which demonstrate how the proposal achieves the results desired by the Statement of Work.  Narrative should address how the selection of materials and colors enhances the exterior and interior aesthetics of the facilities and improves the living and/or working conditions for the soldier populations who will utilize the facilities.   This narrative is not intended to be a material listing, but to explain/reflect how the selections were made and how they address the requirements.  
Evaluation Criteria:
The following three areas are equal in importance.
Building Functional Arrangement:   This subfactor considers the overall functional layout (Floor Plan) and interaction of the spaces in the facilities as well.  This subfactor considers the planning and design of the spaces with respect to soldier working conditions and the operations of the facility.  
The following criteria will be considered in the evaluation of the functional arrangement of the various facilities: 
(h) How well the floor plan responds to the Functional Relationship requirements described in the Statement of Work
(i) How well the floor plan and space arrangement facilitate work flow and access necessary to successfully operate this facility in accordance with its mission. 
(j) Do the facilities provide acceptable life safety and fire safety measures? 
(k) Do the proposed plans demonstrate compliance with the mandatory requirements for circulation, furnishings (e.g., for UEPH’s, will the required furniture fit in the rooms?), equipment, and other specifically identified items in the Statement of Work?
Building Aesthetics:   This element considers the overall “appeal” of the facility and the desire that both the interior and exterior of the facilities present a professional, attractive appearance. The following two areas will be considered under this element and are equal in consideration (not separately rated): 
(l) Exterior Considerations: 
To the extent possible within the government identified contract cost limitation (CCL), the proposal must comply with the look and feel of the Installation architectural theme identified in the Request for Proposals. The first priority in order of importance is how well the proposal provides comparable building mass, size, height, and configuration in comparison with the architectural theme expressed in the Solicitation.  The second priority in order of importance is how well the proposal provides compatible exterior skin appearance based upon façade, architectural character (period or style), exterior detailing, matching the architectural theme expressed in the Solicitation. 
· Proposals shall be evaluated on mass, size, height, and configuration in comparison with the architectural theme expressed in the Solicitation, design of facades, roof lines, delineation of entrances, proportions of fenestration in relation to elevations, shade and shadow effects, materials, textures, architectural character (period or style), exterior color schemes.  
· How compatible is the proposed design with the installation architectural theme expressed in the RFP?  If not an exact "copy" of the theme, how well does it harmonize or blend with the expressed theme?
· How well does the proposal provide comparable building mass, size, height, and configuration in comparison with the architectural theme expressed in the Solicitation?
· How well does the proposal provide compatible exterior skin appearance based upon façade, architectural character (period or style), exterior detailing, matching the architectural theme expressed in the Solicitation?
· Is the building’s scale and proportion complimentary of the adjacent structures?
· Is the building an attractive addition to the Installation?
· How well does the building harmonize with its environment, including surrounding facilities?
· Has the proposer addressed/coordinated the arrangement of stacks, louvers, vents, and roof mounted equipment, etc. to provide a visually attractive structure?  
(m) Interior Considerations: 
· Are the proposed colors and material finishes conducive to the working environment of the facility?
· For administrative areas, does the interior design provided establish a positive working environment?
· Has the proposal addressed/provided for natural and artificial light in the living and working spaces and is the arrangement of fenestration and lighting fixtures in the spaces conducive to furniture placement and space usage?
· Do the proposed ceiling material, elevation, and design enhance the environment?
· Has “support item” placement been considered and addressed in the proposal to enhance the environment?  For example:  placement of supply/exhaust devices, placement of electrical panels, placement of exhaust fans, etc. 
· Does the proposal provide for acoustic control of noise from service/support spaces to administrative areas? 
Minimum Space and Facility Size
The proposal must include all the mandatory spaces in response to the requirements set forth in Section 01 10 00, Statement of Work. Proposals will be evaluated on compliance with these requirements.  Proposals shall identify any individual areas which are less than the required areas and describe how such deviation would enhance the building function.  Individual areas may slightly exceed the requirements, so long as building function is not compromised elsewhere and as long as the overall square footage is not greater than that as described in Section 01 10 00, as authorized by Congress
VOLUME 1- TAB B – SUBFACTOR 2 - QUALITY OF BUILDING SYSTEMS AND MATERIALS
General.  As part of this Subfactor, the Government has identified certain items as desirable features or preferable items.  Desirable features are identified below in the evaluation criteria.  Preferable items are listed in order of priority, These items, along with any proposer-identified betterment, will be given additional consideration during the evaluation process, provided that they are included within the contract cost limitation (CCL) identified in the Solicitation.  
1.
Full brick with masonry or stone accent band or detailing.
Brick Color:  Barnet Blend 2
Size:  Modular
Texture:  Velour
2.
Standing Seam Metal Roof with Kynar 500 or equivalent.  Dark Bronze Color with SRI of 0.31 to meet LEED requirements for a cool roof. (For example: Azko Nobel Coatings Inc. KS1Y50060 Dark Bronze TRINAR or equivalent)
3.
Mechanical Systems:  Use natural gas-fired utilities for as many as possible.  Hydronic Heating Water and Chill Water Cooling SYstems.

1)  Package Chillers - Tandem Scroll Units up to 170 tons, units larger than 170 ton shall be screw units with compressors.  Brands:  McQuay, Trane

2)  Boilers - Brands: Hydrotherm KN Series, Fulton PHW Series, Aerco

3)  HVAC - Brands:  McQuay Air Hander w/VAV/FTUs, Trane Air Handlers w/VAV/FTUs.
4.
Floor-Mounted Toilets - only hadr-wired sensor faucets or tioets for auto turn-on or flush.
5.
Renovate (landscape and hardscape) the "Compass Rose" park area between BCT III and BCT VI..
Submission Requirements:
Presentation Drawings
(n) There are no specific drawings requirements for this Subfactor.  However, the firm has the option of providing concept level drawing information for specific materials and/or systems which the firm feels are necessary to describe the proposed systems or materials.
Technical Approach Narratives:
Provide technical approach narratives, both qualitative and quantitative, defining the elements of the proposal.   It is acceptable to include all the sub-items shown below into a single combined narrative for the entire facility.   It is the responsibility of the proposer to ensure that all aspects identified in the evaluation criteria below are addressed.   Whether individual narratives or a single combined narrative is provided, the maximum total length for narratives shall be ten (10) typewritten pages.
(o) Architectural Finishes:  Describe how the materials selected provide for a suitable environment for the expected population of the facility.   Discuss how these selections provide value to the Government and how they address the minimum requirements of the solicitation.   Narrative should focus on aesthetics, durability and maintenance of the finishes proposed. 
(p) Not Used
(q) Mechanical Systems:  Describe how the mechanical systems selected provide for a highly efficient environmental control system including information about provisions for indoor air quality maintenance.  Discuss how these selections provide value to the Government and how they address the minimum requirements of the solicitation.   Narrative should focus on maintenance considerations, limiting energy consumption, and suitability of the proposed systems for the expected usage.
(r) Plumbing Systems:  Describe how the plumbing systems selected provide for a highly efficient domestic hot water system and an efficient piping system.  Discuss how these selections provide value to the Government and how they address the minimum requirements of the solicitation.  Narrative should focus on maintenance considerations, energy consumption, and suitability of the proposed systems for the expected usage.
(s) Electrical Systems:  Describe how the electrical power and lighting systems, telephone, data, and cable television systems selected provide for a highly efficient electrical system.  Discuss how these selections provide value to the Government and how they address the minimum requirements of the solicitation.  Narrative should focus on maintenance considerations, energy consumption, and suitability of the proposed systems for the expected usage.
(t) ATFP Considerations:  Describe how the proposed materials, systems, and designs address the mandatory building ATFP requirements included in the Statement of Work.
(u) Site Utilities and Site Systems:
  Describe how the site utility systems selected provide for an efficient piping system.  Discuss how these selections provide value to the Government and how they address the minimum requirements of the solicitation.   Narrative should focus on maintenance considerations and suitability of the proposed systems for the expected usage.  Include information regarding coordination with privatized utility providers where applicable. Completion of landscape/hardscapes, utility extensions, sidewalks, and one physical training pit.
(v) Interoperability:  Describe how systems integrated into the new facilities which require connection and interface with existing Installation wide systems will be accommodated in the proposed project.  Narrative should address the following systems as minimum:  Fire Alarm, Telephone, Cable Television, UMCS, and privatized utility companies where applicable.
(w) Solar Hot Water Heating:  Include provisions to provide at least 30% of the domestic hot water requirements through solar heating methodologies, unless the results of a Life Cycle Cost Analysis (LCCA), developed utilizing the Building Life Cycle Cost Program (BLCC) demonstrates to the Government’s satisfaction that the solar hot water system is not life cycle cost effective in comparison with other hot water heating systems.  Discuss and outline proposer’s strategy for this solar system including components, placement of collectors, and controls Include all applicable input data, assumptions, first cost, replacement cost, and maintenance and repair cost that were utilized in the calculations.   If using the LCCA to justify non-selection of solar hot water heating, make all life cycle cost comparisons to a baseline system to provide domestic hot water without solar components.    Analyze at least two different solar hot water methodologies to compare against the baseline system. Use a study period of 25 years and use the Utility cost information in Appendix K.
Proposed Material Identifications:   In order to evaluate and rate the quality of the materials being proposed, including any material or equipment warranties exceeding the one year warranty in the contract clause “Warranty of Construction”, the Firm shall include in the proposal material identification for major materials in each of the areas shown below.   Provide this information in tabular form supported, if necessary to clearly identify level of proposed quality, by catalog information (may provide on CD-ROM).  Table should include manufacturer’s name, model number if known or at least model series, length of warranty, size/capacity (where available), efficiency (where applicable), and any other notes or information selected by the Firm.  The Government will evaluate and consider materials and equipment proposed by brand name and model series or number as a quality standard.  Unless substitution of a manufacturer, brand name or model is otherwise specifically prohibited in the contract, if the successful Firm desires to substitute manufacturers, brand names or models after award, the substituted product must meet the contract requirements and be approved by the designer of record and the Government as equal in function, performance, quality and salient features to that initially proposed.  Acceptance of the proposal is not a guaranty that the proposed products meet the contractual requirements.  See below under Evaluation Criteria for more explanation.
(x) Architectural Finishes
· Interior Walls
· Floors
· Ceilings
· Exterior Walls
· Any Special Features
· Hardware systems (not individual hardware sets)
· Door systems/types (not individual doors)
· Window systems/types (not individual windows)
· Roofing Systems 
(y) Not Used
(z) Not Used
(aa) Plumbing Systems
· Fixtures
(ab) Electrical Systems
· Lighting Fixtures
Provide a list of quality improvements that are above the minimum stated with the performance specifications. Develop the following table, or similar, to identify quality betterments.
	
	Improved Quality
	Concise description of improved quality
	Feature is included within the Construction Cost Limitation  – YES/NO

	Arch. Finishes
	N/A
	N/A
	

	Etc.
	
	
	


Evaluation Criteria:  
General:  It is the Army's objective that these buildings will have a 25-year useful design life before a possible reuse/repurpose or renovation requirement, to include normal sustainment, restoration, modernization activities and a 50-year building replacement life.  Within that overriding theme the Government will evaluate the firm selected systems and components proposed in terms of extended warranties provided, maintenance considerations (frequency, estimated cost, access, equipment locations), operability (ease of use, placement of control features, simplicity), durability (withstand troop usage, ease of cleaning), sustainability, and energy consumption (HVAC, lighting, power). The minimum acceptable level of quality for finishes and materials for these buildings are those materials suitable for the expected population and usage.   Residential or similar grade finishes and materials are not acceptable for inclusion in these buildings, unless otherwise specifically stated as allowed in Section 01 10 00. Acceptance of the proposal is not a guaranty that the proposed products meet the contractual requirements or that they are the appropriate size or application for the design which will be developed after award. The intent during the proposal submission and review process is not to require detailed design effort or to perform a detailed design engineering review but to focus on the proposed quality levels of materials and systems  If the Government evaluators have actual knowledge or strong suspicion that a proposed product or solution is inappropriately sized, being used in the wrong application or otherwise wont meet the contract requirements, the Government will inform the proposer in the event that discussions are conducted with the firm.  But the Government is not asking for design analyses in the proposal and is not obligated to perform an engineering design review at this stage. After, award, In the event of conflict between the contractor’s accepted proposal and the requirements in the final, amended RFP, the order of precedence is indicated in Special Contract Requirement 1.2, DESIGN/BUILD CONTRACT – ORDER OF PRECEDENCE.
The Government encourages the Firm to place emphasis on those design features which optimize and emphasize functional/operational requirements; interior/exterior finishes and systems; and life cycle/ energy efficiency.  The Firm may choose the lowest “Type of Construction” allowed by the Building Code for this occupancy/project and put the money into durable finishes and efficient systems.  The features that the Government has identified below as desirable features will be given additional consideration in the evaluation.  The items that the Government identified in paragraph 5.3.1 as preferable will be also be given additional consideration during the evaluation process, provided that they are included within the contract cost limitation identified in the Solicitation.  Propser-identified betterments may also be given additional consideration during the evaluation process, provided that they are included within the contract cost limitation identified in the solicitation.  The order of importance for proposed betterments for rating purposes is as follows: desirable features, preferable items (identified in paragraph 5.3.1) and other Proposer  identified betterments. Unsubstantiated claims or narrative information will not be given evaluation credit during the evaluations.  The following elements (not rated separately) will be considered in the evaluation of the building systems and materials of the various facilities:
(ac) Architectural Finishes, Components and Systems:
Acceptable proposals include finishes, components and systems which provide usable spaces for the intended purposes and that provide the basic function necessary.   Proposals will receive additional consideration for materials, and systems offered that include extended warranties, longer life expectancies, sustainability, durability (stand up to troop usage), have low maintenance requirements, and enhance the overall life cycle cost efficiency of the facility.  
Specific examples of desirable features: solid wood cabinetry; solid surface counter tops; ceramic tile; 25 year non-pro-rated, no-leak roof warranty; high efficiency windows and doors>
(ad) Furniture Systems:  Not Used
(ae) Mechanical Components and Systems: 
Acceptable proposals include components and systems that provide the basic environmental control function necessary.  Proposals will receive additional consideration for components and systems  offered that include extended warranties, longer life expectancies, reduce energy consumption, sustainability, maintainability (cyclical maintenance, access, equipment placement), and enhance the overall life cycle cost efficiency of the facility.   
(af) Plumbing Components and Systems:
Acceptable proposals include components and systems that provide the basic function necessary.  Proposals will receive additional consideration for components and systems offered that include extended warranties, longer life expectancies, sustainability, durability (stand up to troop usage), have low maintenance requirements, and enhance the overall life cycle cost efficiency of the facility.   
Specific examples of desirable features: lifetime domestic hot water storage tank warranty;  high efficiency equipment; easy/local availability of replacement/repair parts; zoned/valved sub-systems to allow repair without building shutdown; shower heads on hoses
(ag) Electrical Components and Systems:
Acceptable proposals include components and systems that provide the basic function necessary.  Proposals will receive additional consideration for components and systems offered that include extended warranties, longer life expectancies, sustainability, durability (stand up to troop usage), have low maintenance requirements, and enhance the overall life cycle cost efficiency of the facility.   
Specific examples of desirable features: all copper conductors; additional telephone/data/cable TV outlets
(ah) ATFP Considerations:   This consideration verifies the inclusion/compliance with the building related (laminate windows, design for progressive collapse, etc.) ATFP minimum standard constraints included in the Statement of Work.   All proposals must be compliant with the ATFP requirements of the Statement of Work to be considered for award.    Acceptable proposals are compliant with all ATFP requirements. Acceptance of the successful proposal does not constitute acceptance of a design that does not conform to ATFP requirements.  Final designs must comply with the ATFP requirements.
(ai) Site Utilities Components and Site Systems: 

Completion of landscape/hardscapes, utility extensions, sidewalks, and one physical training pit.
 Acceptable proposals include components and systems that provide the basic function necessary.  Proposals will receive additional consideration for components and systems offered that include extended warranties, longer life expectancies, sustainability considerations, have low maintenance requirements, and enhance the overall life cycle cost efficiency of the facility.
Specific examples of desirable features: enhanced parking/roadway construction/surfaces; sidewalks above the minimum size and construction required; corrosion resistance; valves for isolation/repair of fluid systems; low impact development considerations that exceed the minimum contract requirements, utility placement to allow future replacement/maintenance without significant impact to other systems or access to facilities.
(aj) Interoperability:  Fire Alarm, Telephone, Cable Television, UMCS, and privatized utility systems (where applicable) must be integrated into the new facilities which require connection and interface with existing installation-wide systems must be accommodated in the proposed project.
(ak) Solar Hot Water Heating:   The Government will evaluate the systems and materials proposed for use in the solar domestic hot water system.  Proposals that demonstrate solar hot water provisions above 30% will receive additional consideration during the evaluation, provided that it does not increase first cost beyond the contract cost limitation (CCL).   No additional consideration will be given for proposals providing for more than 30% solar hot water if the proposed price exceeds the CCL.  If the proposer has provided life cycle cost analyses documenting the non-feasibility of the solar system provision, the Government will verify as reasonable and complete. Errors or inconsistencies in the calculations will be considered deficiencies during evaluations.
VOLUME 1 - TAB C – SUBFACTOR 3 – SITE DESIGN

Submission Requirements:
Presentation Drawings:
(al) Schematic/Conceptual Site Plans showing site improvements for drainage, buildings, paving, walks, and landscaping. Indicate all building setbacks and separations, which must meet antiterrorism design requirements. Delineate vehicle circulation and pedestrian access to allow evaluation of the integration of this new development  into the existing surrounding infrastructure.  Select the format of the drawings provided to best illustrate compliance with the requirements of the Statement of Work.
Technical Approach Narrative:
Provide technical approach narrative, both qualitative and quantitative, defining the elements of the proposal. The narrative may include simple sketches or drawings to help illustrate the Proposer’s solutions to the Statement of Work Requirements.  Begin the narrative with a preface concerning the design concepts   It is acceptable to include all the sub-items shown below into a single combined narrative for the entire project.   It is the responsibility of the proposer to ensure that all aspects identified in the evaluation criteria below are addressed.   Whether individual narratives or a single combined narrative is provided, the narratives shall not exceed ten (10) typewritten pages.
(am) Grading
· Cut/Fill Considerations
(an) Landscaping
· Plant Material Selection
· Other Feature Selection
· Site Lighting Considerations
(ao) Pedestrian Circulation
· Development of Circulation Patterns
· Way Finding Between Facilities
· Separation from Vehicular Circulation
(ap) Vehicle Circulation
· Development of Circulation Patterns
· Parking Locations and Quantities
· Interface with Existing Street/Roadway Systems
(aq) Anti-Terrorism/Force Protection
· Compliance with the Statement of Work Requirements.
Evaluation Criteria:
This Subfactor considers the overall layout of the site and the various specialties which define a workable, pleasing environment for the soldiers.  The proposed site development plan must incorporate all the specific requirements from the Statement of Work as well as comply with all statutory and regulatory requirements outlined therein. All site related Anti-Terrorism/Force Protection (ATFP) considerations must be included and/or addressed in the proposal.
Elements one (1) and two (2) below are equal in importance and are not separately rated.  Element (3) is not separately rated but the proposal must meet the Solicitation requirements to be rated acceptable.
(1) Grading and Landscaping: Acceptable proposals include reasonable amounts of cut/fill and regarding as necessary to ensure proper must meet be the minimums required by the Statement of Work.  Proposals which include innovative solutions to storm water management, landscaping to enhance the complex environment, or other similar improvements beyond the basic requirements will receive additional consideration during the proposal evaluation process.
(2) Pedestrian and Vehicle Circulation and Storage:  Acceptable proposals address and include all the specific requirements of the Statement of Work.  
The following items will be considered with respect to pedestrian and vehicle circulation and storage.   These are not sub-factors.
Pedestrian Considerations:
· Are all parking areas served by sidewalks?
· Are all facility entrances/exits served by a paved sidewalk system?
· Does the proposed sidewalk system provide direct, convenient access to all facilities?
· Is the new sidewalk system an extension of the existing adjacent sidewalk system?
· Are sidewalk systems enhanced by appropriate landscaping?
· Is site lighting provided to enhance the security and usability of the site by pedestrians?
Vehicle Considerations:
· Are the vehicle entrance/exit ways pathways clear?
· Have a sufficient number of parking spaces for privately owned vehicles (POV) been provided?
· Do the new vehicle roadways and access points tie into the existing roadway network in an efficient manner? 
· Does the proposal provide for a separation of parking area entrance/exits from street intersections?
· Is lighting provided to enhance the security and usability of the parking and roadway areas?
· Internal circulation patterns within the parking areas.  
(3) ATFP Considerations:   This element verifies the proposal’s inclusion/compliance with the site related (setbacks, etc.) ATFP constraints included in the Statement of Work.   The proposal must be compliant with the ATFP requirements of the Statement of Work to be considered for award.  Acceptable proposals are compliant with all ATFP requirements.  Acceptance of the successful proposal does not constitute acceptance of design that does not conform to ATFP requirements. The final design must comply with the ATFP requirements.
VOLUME 1 - TAB D – SUBFACTOR 4 – SUSTAINABILITY REQUIREMENTS
Submission Requirements:  
The Firm shall acknowledge that it understands the contract requirements for sustainable design and construction and that the final project will achieve a LEED Silver rating.  The Firm shall submit LEED-NC V2.2 Project Checklist for each non-exempt facility demonstrating how it will achieve the Silver LEED rating. One checklist may be provided for multiple identical facilities.  If the firm proposes a higher LEED rating than silver, the proposal shall describe whether or not it involves additional costs and clearly indicate if such costs would detract from higher rated factors herein, such as functionality, quality of materials and systems, site work, etc. 
Evaluation Criteria:  
All requirements identified as mandatory in Section 01 10 00 or elsewhere in the Solicitation must be included and the proposal must meet the requirements of the LEED-NC V2.2 requirements for a Silver rating.  The Government will provide additional evaluation consideration for proposals which include LEED points identified as preferred.  The Government does not desire to pay more to obtain a higher LEED rating, such as Gold, if the additional cost would detract from the higher rated factors, herein.
14.0 VOLUME 2 - FACTOR 2 – PERFORMANCE CAPABILITY VOLUME 2 
VOLUME 2 - TAB A – SUBFACTOR 1– PROPOSED CONTRACT DURATION AND SUMMARY SCHEDULE
Submission Requirements:  
The firm shall propose the contract duration in the appropriate Contract Line Item Number in the CLIN Schedule, not to exceed the maximum contract duration specified in the CLIN.
Submit a summary level schedule for integrated design and construction. Schedules or diagrams may be provided separately in a size that is easily read, but shall be bound and clearly labeled as Tab B.  This summary schedule will, after contract award, be replaced with a project schedule as required by Section 01 32 01.00 10: Project Schedule. The summary schedule shall be task oriented, indicating the number of calendar days, after notice to proceed, by which milestones are to be achieved. Firm may use a critical path or other method of his choice; however, schedules shall be graphically represented. The proposed project schedule shall reflect the proposed contract duration Give attention to the following features:
(ar) Provide a narrative, describing the design packaging plan for separate design packages, based on the firm’s plan for fast tracking. Describe all design and construction to be “fast-tracked” (See section 01 33 16: Design After Award).  If long lead item equipment must be ordered prior to completion of a design phase, describe the requirement in the narrative and show the required ordering date in the schedule.
(as) Show the design phase, including events associated with coordinating the interim and final design submittals for each package and the proper handling of the review comments for each design package (See section 01 33 16).  
(at) Show the overall construction phase for each facility, for the site work, and for utilities. Show fast track starts for design packages but it isn’t necessary to show the detailed breakdown construction (e.g., by trades) of each facility, site work and utilities.
(au) Show turnover of each facility. Identify any proposed phased turnovers. The time to complete the facility and turnover to the Government must consider the requirement for the Contractor’s CQC completion inspection and the subsequent joint Contractor-Government turnover inspection.
(av) Show as-built submissions (See section 01 78 02.00 10).
(aw) Constraints: Firm must demonstrate the capability and flexibility to plan and schedule the complete project to meet the proposed contract completion period. Clearly identify any constraints on the schedules presented (e.g., labor or material availability, permits, weather, etc.). Indicate the anticipated overall critical path on the schedule.
Evaluation Criteria: 
Proposed Contract Duration: This duration will become the contractually binding completion period. The Government will evaluate the contract duration, as proposed by the Firm in the Contract Line Item Schedule, not to exceed the maximum allowed duration of 540 days. In assessing the reasonableness of the proposed contract duration, the Government may take into account how well the proposed summary schedule supports the proposed duration, as well as use other information, such as but not limited to independent judgment concerning logic, constraints and typical construction durations.  A proposed contract duration matching the maximum allowed contract duration is “acceptable”  A proposed contract duration shorter than the maximum allowed duration will receive additional rating consideration, provided it is realistic and deemed to be achievable.  The Government will consider an unreasonably condensed contract duration, which places additional cost or schedule risk on the Government or which may create a risk of contract or performance failure, as a significant weakness or a deficiency, depending upon the evaluators' judgment.  During the subsequent comparison between proposals, differences between proposed contract durations of at least three weeks (differences of 21 calendar days between proposals) will be considered an advantage to the Government, with greater differences also considered, accordingly. No advantage will be considered between proposals for differences less than 21 calendar days.
Summary Schedule: In addition to the proposed contract duration, the Government will evaluate the summary schedule for integrated design and construction.  The length of the schedule must match the proposed contract duration. If it is shorter than the proposed contract duration, it offers no advantage to the Government because it is non-binding, only representing a preliminary planned schedule.  A Schedule shorter than the proposed contract duration may indicate the Firm is placing additional risk on the Government for any delays between the scheduled completion date and the required contract completion period.  Both parties shall assume field overhead costs are included in the contract price for the full proposed contract duration.  Therefore, the Government believes that there is no valid need to shorten the schedule less than the full proposed contract duration.  The Government will evaluate the schedule to assess the strength of understanding of the project scope, restrictions which must be considered in the schedule e.g., permitting (see Section 01 10 00), long lead items, etc. The Government will evaluate the strength of understanding of events associated with coordinating design submittals, reviews and incorporating review comments, the firm's capability to schedule the complete project within the proposed contract duration and the realism of the schedule.  The Government will evaluate the design packaging plan for logic, reasonableness, how it facilitates meeting the proposed contract duration and how it facilitates the Government’s ability to timely perform its design reviews. The packaging plan should minimize risk to the Contractor and to the Government for tear-out and coordination for reviews.  For example, is the footing and foundation plan based on adequate design for building loads; etc.? A schedule that offers advantage(s) to the Government over one that merely indicates an adequate understanding of the scope, restrictions, major milestones and general understanding of the various events that can affect start and completion of construction will receive additional consideration.
NOT USED
VOLUME 2 - TAB B– SUBFACTOR 2 – PAST PERFORMANCE
Submission Requirements:  


There are no submission requirements for past performance for this task order. See the evaluation criteria, below.
Evaluation Criteria:

The Government will evaluate the firm’s current performance on on-going task orders under this contract, if any, as well as the firm’s past performance record for contracts or task orders underway or completed within the past three years of the date of the solicitation for this task order. The Government will perform a risk assessment with respect to Past Performance. The Government will consider the currency and relevance of the information, source of the information, context of the data, and general trends in contractor performance.  If any firm has multiple functions or divisions, the Government will only evaluate past performance of the division or unit submitting the proposal. If interviews are used, Government references on other task orders or contracts may be asked to comment on items such as quality of design or construction, timeliness, management of the work subcontractor management, including timely payment to subs or suppliers, safety, relations between owner and designer or contractor, level of support for such things as as-built documentation, O&M manuals, training, correcting design or construction errors, warranty work, etc. The Government will not release Past Performance Evaluation or telephone interview forms to the Firm at any time, in order for the Government to solicit candid, unbiased interview comments. The Government also places a higher value on performance, which document successful outcomes and are supported by outside source confirmation, for example, but not limited to CCASS/ACASS or other agency performance databases or personal knowledge.  The Government’s evaluation is not limited to past performance information on the cited example projects.  
Each entity (firm) will be rated on its own performance or that of its predecessor, if relevant.  An entity may not establish past performance based on the past performance of proposed key personnel, apart from that of the entity.  If the Government does not obtain past performance information and cannot establish a past performance record for the Firm through other sources, past performance will be rated neither favorably nor unfavorably. The performance risk will be considered “unknown”.
15.0 VOLUME 3 – PRICE AND PRO FORMA INFORMATION
GENERAL
Submit the Pro Forma information in a separate envelope labeled: “Volume 3 – Pro Forma Requirements.”   
TAB A – FACTOR 3 – PRICE (STANDARD FORM 1442 AND CONTRACT LINE ITEM SCHEDULE).
Submission Requirements: 
Submit the properly filled out and executed SF 1442, along with the CLIN Schedule, containing proposed line item and total pricing, as well as the proposed contract duration. See instructions in Section 00 21 00, “Instructions to Offerors”.
Supplemental Price Breakdown.  If deemed necessary to evaluate the price proposals, the Government’s will request a price breakdown of the Contract Line items in a sealed envelope marked “Price Breakdown Information”, in Excel format. The Government will provide details on where and how to send the breakdown.  This information will not be needed sooner than three working days after the proposal submission due date. This information may be required for the initial Task Order proposal and, if requested, for any revised proposals.   This information is not an opportunity for a firm to revise its non-price or price proposal.
Evaluation Criteria:  
Price will not be rated or scored, but will be evaluated for fairness and reasonableness through the use of a price analysis.  The price evaluators will also check for appearance of unbalanced line item prices. Firms are cautioned to distribute direct costs, such as material, labor, equipment, subcontracts, etc. and to evenly distribute indirect costs, such as job overhead, home office overhead, bond, etc., to the appropriate contract line items.  Both parties shall presume that field overhead costs through the proposed contract duration are inclusive in the offered price for the contract.  
If deemed necessary, the supplemental price breakdown information will be used to assist the Government in performing the price evaluations described above.
Award cannot be made for project cost for design and construction exceeding the cost limitation described herein.
TAB B – BID GUARANTEE
Submission Requirements
Submit the Bid Bond in accordance with the task order request for proposals.
Evaluation requirements:  
This item is not rated.  The Government will review the Bid Bond for legal sufficiency.  The Bond must be legally sufficient. 
TAB C – SELF- PERFORMED WORK 
Submission Requirements:
The Firm shall confirm that it understands and that it shall perform the amount of work required to be self-performed, in accordance with the appropriate clause in Section 00 72 00 (see Base ID/IQ contract) that applies to the contract performance (see  Base ID/IQ contract Section 00 73 00 for a description of the applicable clause for self-performance of work). 
Evaluation Requirements:  
This is a GO/NO-GO requirement. In order to assure adequate interest in and supervision of all work, the Contractor shall be required to perform a significant part of the contract with its own forces.  This public policy is expressed in various Statutes, as well as in the Federal Acquisition Regulations and in the Small Business Administration Code of Federal Regulations. The Firm must confirm that it understands the amount of work performed, based on the status of the firm, and that it will self perform the required amount of work with its own forces.  This is also a statutory requirement for any set-aside for Small Business or Small Disadvantaged Business or Hubzone firms before contract award can be made.
NOT USED
NOT USED
16.0 EVALUATION PROCEDURES
TASK ORDER SELECTION EVALUATION BOARD (TOSEB)
The TOSEB will be established to conduct the evaluation of proposals received in response to this solicitation.  The evaluation will be based on the content of the proposal and any subsequent discussions required, as well as information obtained from other sources, e.g. past performance information.  The TOSEB will not consider any information incorporated by reference, except as expressly allowed by this solicitation.
EVALUATION
The TOSEB will evaluate the proposals and assign a consensus rating for each evaluation factor and subfactor, except that performance risk ratings are assigned to past performance (see below).
The Government intends to award without discussions. Firms are cautioned to put forth their best efforts, and to furnish all information clearly to allow the Government to evaluate proposals.  Firms should not assume that they will have an opportunity to clarify or correct anything in their proposal after submitting it.
A “Competitive Range” is a subjective determination of the most highly rated proposals in the event that the Government decides that discussions with competing firms are required or are considered to be in the Government’s best interests.  In such an event, the Contracting Officer will establish a competitive range of all the most highly rated proposals.
If discussions are held, the Government may engage in a broad give and take with those firms in the competitive range, in accordance with FAR 15.306 (d).  The Government will provide the Firm an advance agenda for the discussions. During discussions, the Government may ask the Firm to further explain its proposal and to answer questions about it.
Upon conclusion of discussions, those firms still considered the most highly rated, will be afforded an opportunity to submit their proposal revisions for final evaluation and selection.
DEFINITIONS
Deficiency: A material failure of a proposal to meet a Government requirement or a combination of significant weaknesses in a proposal that increases the risk of unsuccessful contract performance to an unacceptable level.
Weakness: A flaw in the proposal that increases the risk of unsuccessful contract performance
Significant Weakness: A flaw in the proposal that appreciably increases the risk of unsuccessful contract performance
Strength:  Any aspect of a proposal that, when judged against a stated evaluation criterion, enhances the merit of the proposal or increases the probability of successful performance of the contract.
Significant Strength: A significant strength appreciably enhances the merit of a proposal or appreciably enhances the probability of successful contract performance.
Deviation:  Proposal implies or specifically offers a deviation below the specified criteria.  The firm may or may not have called the deviation to the Government’s attention. A deviation is a deficiency.  The proposal must conform to the solicitation requirements for award.
EVALUATION RATING SYSTEM
General:  The Government will review the proposals and rate the quality of each evaluation factor and subfactor (if any).  The TOSEB will rate each proposal against the specified evaluation criteria in the Solicitation requirements.  They will not compare proposals at this time.  After all proposals are rated, the Government will compare the ratings and relative advantages and disadvantages of proposals against each other.
Review Write-up:  The Government will support each rating with a narrative, separately listing all strengths or advantages, weaknesses or disadvantages, deficiencies, and required clarifications.
Rating System:  After listing proposal strengths, weaknesses and deficiencies, the TOSEB will assign an adjective rating of “Excellent”, “Good”, “Acceptable”, “Marginal”, “Susceptible to Being Made Acceptable”, or “Unacceptable” to each factor and subfactor (except those factors rated as GO/NO-GO), which reflect the Government's confidence in each firm's ability, as demonstrated in its proposal, to perform the requirements stated in the RFP. The adjectival ratings shall be assigned, using the following criteria, which incorporate a proposal risk assessment:
Excellent:  Proposal has exceptional merit and reflects an excellent approach which will clearly result in the superior attainment of all requirements and objectives.  This clearly achievable approach includes numerous advantageous characteristics of substance, and essentially no disadvantages, which can be expected to result in outstanding performance.  The risk of unsuccessful performance is very low as the proposal solutions which are unquestionably feasible and practical.  These solutions are further considered very low risk in that they are exceptionally clear and precise, fully supported, and demonstrate a clear understanding of the requirements.  Risk level: Very Low. 
Good:  Proposal demonstrates a sound approach which is expected to meet all requirements and objectives.  This sound approach includes advantageous characteristics of substance, and few relatively minor disadvantages, which collectively can be expected to result in acceptable performance.  The risk of unsuccessful performance is low as the proposal contains solutions which are considered feasible and practical.  These solutions are further considered to be low risk in that they are clear and precise, supported, and demonstrate an understanding of the requirements.  Risk level: Low.
Acceptable:  Proposal demonstrates an approach which is capable of meeting all requirements and objectives.  The approach includes both advantageous and disadvantageous characteristics of substance, where the advantages are not outweighed by the disadvantages.  Collectively, the advantages and disadvantages are likely to result in acceptable performance.  The risk of unsuccessful performance is moderate, as the proposal solutions are generally feasible and practical.  These solutions are further considered to reflect moderate risk in that they are somewhat clear and precise, partially supported, and demonstrate a general understanding of the requirements.  Risk Level: Moderate.
Marginal:  The proposal demonstrates an approach which may not be capable of meeting all requirements and objectives.  The approach has disadvantages of substance and advantages, if they exist, are outweighed by the disadvantages.  Collectively, the advantages and disadvantages are not likely to result in acceptable performance.  The risk of unsuccessful performance is high as the proposal contains solutions which may not be feasible and practical.  These solutions are further considered to reflect high risk in that that they lack clarity and precision, are generally unsupported, and do not demonstrate a complete understanding of the requirements.  Risk Level:  High to Very High.
Susceptible to Being Made Acceptable.  Proposal demonstrates an approach which, as initially proposed, cannot be rated marginal because of error(s), omission(s) or deficiency(cies), which are capable of being corrected without a major rewrite or revision of the proposal.  These solutions are further considered to reflect high to very high risk in that they lack clarity and precision, are generally unsupported, and do not demonstrate a complete understanding of the requirements.  Risk Level: High to Very High.
Unacceptable. The proposal demonstrates an approach which, based on a very high risk, will very likely not be capable of meeting all requirements and objectives.  This approach has numerous disadvantages of substance, and advantages, if they exist, are far outweighed by disadvantages.  Collectively, the advantages and disadvantages will not result in acceptable performance.  The risk of unsuccessful performance is very high as the proposal contains solutions which are not feasible and practical.  The solutions are further considered to be very high risk in that they lack any clarity or precision, are unsupported, and do not demonstrate an understanding of the requirement.  Risk Level:  Very High.
PAST PERFORMANCE RISK RATINGS
Risk ratings shall be done for each Past Performance factor.  Past Performance Risk Ratings assess the risks associated with each firm's likelihood of success in performing the requirements stated in the RFP based on the firm's demonstrated performance on recent contracts.  TOSEB members and the SSA may use personal knowledge or information from other sources in its evaluation of an firm’s past performance, provided such information is consistent with the established evaluation criteria of the RFP.  Firms that have no relevant performance record will be given a neutral/unknown risk rating for these factors.
Unknown Risk: Firm has little or no relevant performance record identifiable; equates to an unknown risk rating having no positive or negative evaluation significance.
Low Risk: Little doubt exists, based upon the Firm’s performance record, that the Firm can perform the proposed effort.
Moderate Risk: Some doubt exists, based on the Firm's performance record, that the Firm can successfully perform the proposed effort.  
High Risk: Significant doubt exists, based on the Firm's performance record, that the Firm can successfully perform the proposed effort.
FORMAT FOR TABLE OF FACILITIES
SECTION 00 22 30 - ATTACHMENT 8
	FACILITY     
(1)
	SOLICITATION REQUIREMENTS
(2)
	PROPOSAL PROVIDED
(3)
	DIFFERENCE (+/-)
(4)
	NOTES/REMARKS
(5)
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Notes:
(4) Facility column shall identify building, e.g.  Dining Facility, TEMF, UEPH, etc.  Where different designs are offered for the same overall building type, each different design shall be identified and tabulated separately.
(5) Complete these columns directly from information in the solicitation.  If the solicitation is silent on net square feet for a particular facility, leave this blank.
(6) Complete these columns directly from the information in your proposal.
(7) This column represents the mathematical difference between the proposal and the solicitation requirements + differences represent areas above the solicitation requirements and – differences represent areas below the solicitation requirements.  Proposers are cautioned that exceeding the statutory limitations on building size will cause a proposal to be considered non-compliant.
(8) This column is provided to allow the proposers to place additional relevant information with respect to building area.
FORMAT FOR TABLE OF SPACES
SECTION 00 22 30 - ATTACHMENT 9
FACILITY: _____________________
	SPACE DESIGNATION   
(1)
	SOLICITATION REQUIREMENTS MIN REQUIRED
(2)
SF
	PROPOSAL PROVIDED
(3)
SF
	DIFFERENCE (+/-)
(4)
SF
	NOTES/REMARKS 
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Notes:
(9) The proposer shall list all spaces within the identified facility in this column.
(10) The proposer shall complete this column by taking the information directly from the solicitation Statement of Work.   Where a particular space does not have a specific solicitation requirement, this column may be left blank.
(11) The proposer shall complete this column directly from the information contained in the proposal.
(12) This column represents the mathematical difference between the proposal and the solicitation requirements.  + differences represent areas above the solicitation requirements and   – differences represent areas below the solicitation requirements.   
(13) This column is provided to allow the proposers to place additional relevant information with respect to spaces provided.
(14) Where multiple facilities of the same type (e.g. Dining Facility, UEPH, etc) are included in a single contract, each facility shall be identified in a separate table.
End of Section 00 22 30

SECTION 00 73 10 (TASK ORDER
SUPPLEMENTAL CONTRACT REQUIREMENTS
1.0 GENERAL
COST LIMITATION
52.211-10 COMMENCEMENT, PROSECUTION AND COMPLETION OF WORK (APR 1984).
52.211-12 LIQUIDATED DAMAGES – CONSTRUCTION (SEP 2000).
252.236-7001 CONTRACT DRAWINGS, MAPS, AND SPECIFICATIONS (AUG 2000).
TIME EXTENSIONS FOR UNUSUALLY SEVERE WEATHER (ER 415-1-15) (OCT 1989).
PHYSICAL DATA (FAR 52.236-4) (APR 1984).
IDENTIFICATION OF GOVERNMENT-FURNISHED PROPERTY.
PAYMENT FOR MATERIALS DELIVERED OFF-SITE (EFARS 52.232-5000) (MAR 1995).
TASK ORDER SITE SAFETY AND HEALTH OFFICER REQUIREMENTS AND QUALIFICATIONS (APR 10)
1.10
CORRESPONDENCE IDENTIFICATION 
1.11
EQUIPMENT OWNERSHIP AND OPERATING EXPENSE SCHEDULE 
1.12
ELECTRONIC SUBMITTAL OF OFFEROR’S PROPOSAL 
1.13
ACCESS TO AUTOMATED INFORMATION SYSTEMS (AIS) 
1.14
TIME FOR ACCEPTANCE BY THE GOVERNMENT OF PROPOSALS
1.15
IDENTIFICATION OF EMPLOYEES
1.16
REGISTRATION OF MOTOR VEHICLES
1.17
INSTALLATION AUTOMATION SECURITY REQUIREMENTS
1.18
APPLICATION OF WAGE RATES
1.19
PAYMENTS TO SUBCONTRACTORS
1.20
PAYMENTS TO CONTRACTOR
1.21
PARTNERING
1.22
PROSPECTIVE CONTRACTOR RESPONSIBILITY
1.23
PERFORMANCE OF WORK BY CONTRACTOR
1.24
WORKING HOURS
1.25
REQUIRED INSURANCE SCHEDULE
1.26
INTERRUPTIONS TO UTILITY SERVICES
1.27
PAYMENT FOR UTILITY SERVICES
1.28
METERS AND TEMPORARY CONNECTIONS
1.29
COORDINATION BETWEEN CONTRACTORS
1.30
SAFETY AND HEALTH REQUIREMENTS MANUAL (EM 385-1-1)
1.31
COMPLIANCE WITH OCCUPATIONAL SAFETY AND HEALTH ACT (OSHA)
1.32
CONSTRUCTION EQUIPMENT OWNERSHIP AND OPERATING EXPENSE SCHEDULE
1.33
SHOP DRAWINGS
1.34
PURCHASE ORDERS
1.35
SPECIAL REFERENCES
1.36
DIFFERENCES IN DRAWINGS
1.37
LAYOUT OF WORK 
1.38
DAMAGE TO WORK 
1.39
APPROVED EQUAL
1.40
SCHEDULE OF WORK
1.41
UPKEEP OF ROADWAY AREAS WITHIN A MILITARY INSTALLATION WHICH THE CONTRACTOR USES
1.42
PROTECTION OF UTILITY LINES
1.43
CLOSEOUT OF CONTRACTS 
1.44
MODIFICATIONS PRIOR TO DATE SET FOR RECEIVING PROPOSALS
1.45
PROFIT
1.46
SURVEY MARKERS
1.47
DISPOSAL OF WASTE
1.48
MISSOURI SALES AND USE TAX
1.49
HARDWOOD TIMBER HARVESTING
1.50
INSTALLATION ACCESS DURING LABOR DISPUTES
1.51
PERMITS
1.52
HOT WORK PERMIT
1.53
DEBRIS BURNING
1.54
DIGGING PERMITS
1.55
COOPERATION BETWEEN THE CONTRACTOR AND UTILITY COMPANIES
1.56
STREET CLOSINGS
1.57
CONTRACTOR VERIFICATION OF CONTRACT SURVEY DATA
1.58
DEFINITIONS
1.59
BACKFLOW PREVENTERS CERTIFICATE
1.60
REAL PROPERTY MAINTENANCE RECORDS
1.61
TERMINOLOGY
1.62
WEB-BASED DESIGN SUBMITTALS
1.63
SAFETY REQUIREMENTS
1.64
REQUIRED INSURANCE
1.65
HAZARDOUS MATERIALS ABATEMENT INSURANCE
1.66
SECURITY REQUIREMENTS
1.67
HAZARDOUS MATERIALS
1.68
CONTRACTOR PERFORMANCE EVALUATIONS
1.69
CONTRACTOR PAYROLL RECORD
1.70
CORRESPONDENCE IDENTIFICATION
1.71
PROJECT SCHEDULE
2.0 GENERAL
COST LIMITATION
The cost limitation for this task order is $44,000,000.00
2.1. 52.211-10 COMMENCEMENT, PROSECUTION AND COMPLETION OF WORK (APR 1984).
The Contractor shall be required to (a) commence work under this contract within ten (10) calendar days after the date
the Contractor receives notice to proceed, (b) prosecute the work diligently, and (c) complete the entire work ready for
use not later than the number of calendar days specified below. The time stated for completion shall include final
cleanup of the premises.
a. Complete the Design and Construction of a standard-design, battalion-size, Basic Combat Trainee (BCT) Complex for
1200 trainees. The complex includes standard design five open-bay barracks with company operations and classrooms
facilities, covered training areas, battalion headquarters building with classrooms, storage facility, running track and any
associated site work for the entire complex no later than 540 calendar days from receipt of the notice to proceed.
b. Commencement and Completion of Turfing: Turfing work shall be accomplished during the first planting season, or
portion thereof (but not less than 15 days), following substantial completion of building construction. Maintenance of
turfing work shall commence immediately after completion of initial watering and shall continue for a period of not less
than 45 calendar days. Refertilizing shall commence not earlier than 5 weeks after commencement of maintenance and
shall be completed not later than 3 days after commencement. No payment will be made for establishment of turf until
all requirements for turfing are adequately performed and accepted as determined by the contracting officer.
c. Commencement and Completion of Landscaping: Planting of trees, shrubs, and vines shall be accomplished during
the first planting season, or portion thereof (but not less than 15 days), following substantial completion of building
construction. Maintenance and replacement of trees, shrubs, and vines shall commence immediately after each plant is
planted, mulched, and staked and shall continue for a period of 120 calendar days after all plants are planted, mulched,
and staked.
Notes:
(1) If the Offeror proposes a shorter duration than what is shown above, the Offeror’s duration will become the
contractually binding completion period, inclusive of all review periods and Government phasing requirements
specified. If the Government accepts a proposal for a completion period of lesser duration, and such proposal alters the
time periods for review and phasing, the Contract shall be read to include the original periods for review and phasing.
(2) As-Built Drawings. The Contractor shall complete work on the final as-built drawings upon his receipt of the
approved working as-built drawings. The Contractor shall provide final as-built drawings as specified in Contract
Section 01 78 02.00 10 Design Build Project Closeout. Upon satisfactory completion of this work the Contractor shall
have earned the withholding amount shown for Final As-Built Drawings in Contract Section 01 78 02.00 10 Design
Build Project Closeout.
(3) O & M Manuals. O & M Manuals shall be developed and submitted in accordance with Contract Section 01 78 02.00
10 Design Build Project Closeout, at least 60 calendar days prior to the scheduled contract completion date. Upon
approval of fully developed O & M Manuals, the Contractor shall have earned the withholding amount shown for
"Operations and Maintenance Manuals" in Contract Section 01 78 02.00 10 Design Build Project Closeout.
(4) In the event the Heating and/or Air Conditioning Systems cannot be tested at or near design temperatures during the
above period, beneficial occupancy and use of the facilities may be accepted and final testing and adjustments of the
heating and/or air conditioning deferred as specified in the appropriate testing clauses of the Technical Provisions. The
HVAC Testing that the Contractor schedules after substantial completion has a value to the Government of 10 percent of
the value of the equipment to be tested. The Contractor shall reserve that amount to be paid on any equipment that will
require testing after substantial completion pursuant to the above referenced specification paragraph.
2.2. 52.211-12 LIQUIDATED DAMAGES – CONSTRUCTION (SEP 2000).
(a) If the Contractor fails to complete the work within the time specified in the contract, the Contractor shall pay
liquidated damages to the Government in the amount of $4,644.00 for each calendar day of delay until the work is
completed or accepted. In the event that the completion date for the work covered by two or more items of work
becomes delinquent concurrently, the liquidated damages will not be the sum of the liquidated damages for each item of
work which becomes delinquent in the amounts stated.
(b) If the Government terminates the Contractor’s right to proceed, liquidated damages will continue to accrue until the
work is completed. These liquidated damages are in addition to excess costs of repurchase under the Termination clause.
2.3. 252.236-7001 CONTRACT DRAWINGS, MAPS, AND SPECIFICATIONS (AUG 2000).
(a) The Government -
(1) The Contract shall consist of the documents enumerated in Section 00 73 00 SPECIAL CONTRACT
REQUIRMENTS’ clause DESIGN-BUILD CONTRACT-ORDER OF PRECEDENCE. It is the Contractor’s
responsibility to reproduce a set of contract drawings and specifications from the solicitation, including amendments.
The Government will not provide the Contractor contract drawings or specifications beyond the documents provided
during the solicitation stage. The Government will not provide the Contractor any hard copy paper drawings or
specifications for any contract resulting from this solicitation. Publications incorporated into the technical provisions by
reference will not be provided except as chosen by the Contracting Officer.
(b) The Contractor shall -
(1) Check all drawings furnished immediately upon receipt;
(2) Compare all drawings and verify the figures before laying out the work;
(3) Promptly notify the Contracting Officer of any discrepancies;
(4) Be responsible for any errors that might have been avoided by complying with this paragraph (b); and
(5) Reproduce and print contract drawings and specifications as needed.
(c) In general -
(1) Large-scale drawings shall govern small-scale drawings.
(2) The Contractor shall follow figures marked on drawings in preference to scale measurements.
(d) Omissions from the drawings or specifications or the misdescription of details of work which are manifestly
necessary to carry out the intent of the drawings and specifications, or that are customarily performed, shall not relieve
the Contractor from performing such omitted or misdescribed details of the work. The Contractor shall perform such
details as if fully and correctly set forth and described in the drawings and specifications.
2.4. TIME EXTENSIONS FOR UNUSUALLY SEVERE WEATHER (ER 415-1-15) (OCT 1989).
a. This provision specifies the procedure for determination of time extensions for unusually severe weather in
accordance with the CONTRACT CLAUSE titled "Default (Fixed Price Construction)". In order for the Contracting
Officer to award a time extension under this clause, the following conditions must be satisfied:
(1) The weather experienced at the project site during the contract period must be found to be unusually severe, that is,
more severe than the adverse weather anticipated for the project location during any given month.
(2) The unusually severe weather must actually cause a delay to the completion of the project. The delay must be beyond
the control and without the fault or negligence of the Contractor.
b. The following schedule of monthly anticipated adverse weather delays is based on National Oceanic and Atmospheric
Administration (NOAA) or similar data for the project location and will constitute the base line for monthly weather
time evaluations. The Contractor’s progress schedule must reflect these anticipated adverse weather delays in all
weather dependent activities for the duration of the project.
MONTHLY ANTICIPATED ADVERSE WEATHER DELAY
WORK DAYS BASED ON (5) DAY WORK WEEK *
Jan Feb Mar Apr May Jun Jul Aug Sep Oct Nov Dec
(12) (8) (6) (6) (7) (8) (6) (5) (6) (5) (6) (10)
(c) Upon acknowledgment of the Notice to Proceed (NTP) and continuing throughout the duration of the contract, the
Contractor shall record on the daily CQC report, the occurrence of adverse weather and resultant impact to normally
scheduled work. Actual adverse weather delay days must prevent work on critical path activities for 50 percent or more
of the Contractor’s scheduled work day. Within ten days of the following month, the Contractor shall provide in writing
a list of their proposed dates of the actual adverse weather delay days for each month. The number of actual adverse
weather delay days shall include days impacted by actual adverse weather (even if adverse weather occurred in previous
month), be calculated chronologically from the first to the last day of each month, and be recorded as full days. If the
number of actual adverse weather delay days exceeds the number of days anticipated in paragraph (b), above, the
Contracting Officer will convert any qualifying delays to calendar days and issue a modification in accordance with the
Contract Clause entitled "Default (Fixed Price Construction)". After the original contract completion date has passed,
adverse weather that causes delay to the completion of the project will be granted day-for-day without deducting
anticipated adverse weather delay days and will be converted from work days to calendar days.
* Monthly anticipated weather delay days shall be adjusted proportionally if work is scheduled to be performed in a
work week with greater than or less than a five-day work week. The following formula shall be used to adjust the
monthly anticipated weather delays:
Adjusted monthly anticipated weather delays = A multiplied by (B divided by C); where
A = The monthly anticipated adverse weather delay for a particular month based on a five-day work week.
B = The actual average number of days work is scheduled to be performed in a work week during that particular month.
C = The number five (5).
eg., If the monthly anticipated adverse weather delay for January based on a five day work week is 10 days, but the
Contractor actually scheduled an average of a six-day work week for that month, the monthly anticipated weather delay
would be adjusted by applying the above formula as follows: 10 x (6/5) = 12 days.
* Monthly anticipated weather delay days shall also be adjusted proportionally for those situations involving a fractional
part of a month. Some examples are the month Notice to Proceed is acknowledged and the month of the original contract
completion date. The following formula shall be used to adjust the monthly anticipated weather delays:
Adjusted monthly anticipated weather delays = D multiplied by (E divided by F); where
D = The monthly anticipated adverse weather delay for a particular month.
E = The number of calendar days during that fractional part of a particular month.
F = The number of calendar days in that particular month.
eg., The monthly anticipated adverse weather delay for the particular month is 9 days. The original contract completion
date is on the twentieth (20th) day of a thirty (30) day month. The monthly anticipated adverse weather delay would be
adjusted by applying the above formula as follows:
9 x (20/30) = 6 days. (KCD JUN 05)
2.5. PHYSICAL DATA (FAR 52.236-4) (APR 1984).
Data and information furnished or referred to below is for the Contractor’s information. The Government shall not be
responsible for any interpretation of or conclusion drawn from the data or information by the Contractor.
(a) The indications of physical conditions on the drawings and in the specifications are the result of site investigations by
.surveys and borings.
(b) Ground water levels: It has been observed that ground water levels in heavily timbered or grassed areas quite often
undergo a significant temporary rise when the area is cleared and/or stripped. This increase in water level can hinder
traffic and construction progress in the affected areas. The duration of the ground water rise varies considerably,
depending on prevailing weather and/or climatic conditions.
2.6. IDENTIFICATION OF GOVERNMENT-FURNISHED PROPERTY.
into the work or used in performing the contract. If the property will be furnished from storage at Fort Leonard Wood.
The Contractor will be required to load and transport the property to the job site at its own expense. If the listed property
will be furnished f.o.b. railroad cars at the place specified in the contract schedule or f.o.b. truck at the project site, the
Contractor is required to accept delivery, pay any demurrage or detention charges, and unload and transport the property
to the job site at its own expense. When the property is delivered, the Contractor shall verify its quantity and condition
and acknowledge receipt in writing to the Contracting Officer. The Contractor shall also report in writing to the
Contracting Officer within 24 hours of delivery any damage to or shortage of the property as received. All such property
shall be installed or incorporated into the work at the expense of the Contractor, unless otherwise indicated in this
Contract.
(b) Each item of property to be furnished under this clause shall be identified in subparagraph (d).
(c) The Government will deliver the listed property between the dates shown. The Contractor will be responsible for the
proper storage and maintenance of the property from the time of acceptance until such time as it is returned to the
Government.
(d) Government-Furnished/Contractor-Installed Property: None
2.7. PAYMENT FOR MATERIALS DELIVERED OFF-SITE (EFARS 52.232-5000) (MAR 1995).
(a) Pursuant to FAR clause 52.232-5, "PAYMENTS UNDER FIXED-PRICE CONSTRUCTION CONTRACTS",
materials delivered to the Contractor at locations other than the site of the work may be taken into consideration in
making payments if included in payment estimates and if all the conditions of the General Provisions are fulfilled.
Payment for items delivered to locations other than the work site will be limited to: (1) materials required by the
Technical Provisions; or (2) materials that have been fabricated to the point where they are identifiable to an item of
work required under this contract.
(b) Such payments will be made only after receipt of paid or receipted invoices or invoices with canceled check showing
title to the items in the prime contractor and including the value of material and labor incorporated into the item. In
addition to petroleum products, payment for materials delivered off?site is limited to the following items: None.
2.8. TASK ORDER SITE SAFETY AND HEALTH OFFICER REQUIREMENTS AND QUALIFICATIONS (APR 10)
(a) The Contractor shall employ a competent person at each project to function as the Site Safety and Health Officer (SSHO) in accordance with EM 385-1-1, Section 01.A.17. The SSHO shall report to the senior project official or to a senior corporate official.  Submit the qualifications of the proposed SSHO for Government Approval. 
(b) The SSHO may be a collateral duty responsibility.
1.10
CORRESPONDENCE IDENTIFICATION 
a. The Contractor shall use a serial numbering system on all formal correspondence sent to the Contracting Officer or his representative. The Contractor will provide one original and two duplicate copies of all correspondence. 

b. The Contractor may use a Request for Information (RFI) system for drawing/specification clarifications, subject to the following conditions: 

1. The Contractor shall use a sequential numbering system for all RFI's separate and apart from the correspondence numbering system. 

2. The Contractor shall provide one original and two copies of all RFI's. 

3. The Contractor shall designate ONE individual responsible person, subject to approval by the Contracting Officer, for reviewing and issuing RFI's. 
4. For projects requiring Network Analysis Systems (NAS), all RFI's shall identify the NAS activities directly or indirectly affected by the RFI on the progress schedule. The Contractor should anticipate a minimum of 10 calendar days for Government review and response. 

5. No requests for deviations or variations from the contract by RFI will be allowed. Deviations/variations are to be submitted on ENG Form 4025 as described in Section 01330 Submittal Procedures. 

6. The use of RFI's does not relieve the Contractor of the responsibility for reviewing the contract documents and coordinating the work to be performed. If the Contracting Officer determines that the RFI system is being used for other than its intended purpose, the Contracting Officer has the authority to discontinue the use of the RFI's for the remainder of the contract. 

1.11
EQUIPMENT OWNERSHIP AND OPERATING EXPENSE SCHEDULE 
Whenever a contract or modification of contract price is negotiated, the Contractor's cost proposals for equipment ownership and operating expenses shall be determined in accordance with the requirements of EFARS 52.231-5000, EQUIPMENT OWNERSHIP AND OPERATING EXPENSE SCHEDULE. Interested parties may purchase copies of EP 1110-1-8 (Volumes 1 through 12) by phoning (202) 783-3238, or by writing "Superintendent of Documents U.S. Government Printing Office, Washington, D.C. 20402." Major credit cards are accepted. An electronic copy of this publication may be found the US Army Corps of Engineers Publication web site at HYPERLINK "http://www.usace.army.mil/inet/usace-docs/eng-pamphlets/cecw.htm"http://www.usace.army.mil/inet/usace-docs/eng-pamphlets/cecw.htm.
1.12
ELECTRONIC SUBMITTAL OF OFFEROR’S PROPOSAL 
In accordance with Section 00 22 30 Task Order Design-Build Selection Procedures and Basis for Award, the Offeror is required to submit an electronic copy of the initial proposal and one electronic copy of the final proposal revision, if applicable. In the event any discrepancy is discovered between the printed version of the offeror’s submitted proposal and this electronic version, the printed version shall govern. 
1.13
ACCESS TO AUTOMATED INFORMATION SYSTEMS (AIS) 
All Contractor employees (U.S. citizens and Non- U.S. citizens) working under this contract (to include grants, cooperative agreements and task orders) who require access to Automated Information Systems (AIS), (stand alone computers, network computers/systems, e-mail) shall, at a minimum, be designated into an ADP-III position (non-sensitive) in accordance with DoD 5220-22-R, Industrial Security Regulation. The investigative requirements for an ADP-III position are a favorable National Agency Check (NAC), SF-85P, Public Trust Position. The contractor shall have each applicable employee complete a SF-85P and submit to the Fort Worth District Security Officer within three (3) working days after award of any contract or task order, and shall be submitted prior to the individual being permitted access to an AIS. Contractors that have a commercial or government entity (CAGE) Code and Facility Security Clearance through the Defense Security Service shall process the NACs and forward visit requests/results of NAC to the Fort Worth District Security Officer. For those contractors that do not have a CAGE Code or Facility Security Clearance, the Fort Worth District Security Office will process the investigation in coordination with the Contractor and contract employees. 

In accordance with Engineering Regulation, ER 380-1-18, Section 4, foreign nationals who work on Corps of Engineers’ contracts or task orders shall be approved by the HQUSACE Foreign Disclosure Officer or higher before beginning work on the contract/task order. This regulation includes subcontractor employees. (NOTE: exceptions to the above requirement include foreign nationals who perform janitorial and/or ground maintenance services.) The contractor shall submit to the Division/District Contract Office, the names of all foreign nationals proposed for performance under this contract/task order, along with documentation to verify that he/she was legally admitted into the United States and has authority to work and/or go to school in the US. Such documentation may include a US passport, Certificate of US citizenship (INS Form N-560 or N-561), Certificate of Naturalization (INS Form N-550 or N-570), foreign passport with I-551 stamp or attached INS Form I-94 indicating employment authorization, Alien Registration Receipt Card with photograph (INS Form I-151 or I-551), Temporary Resident Card (INS Form I-688), Employment Authorization Card (INS Form I-688A), Reentry Permit (INS Form I-327), Refugee Travel Document (INS Form I-571), Employment Authorization Document issued by the INS which contains a photograph (INS Form I-688B). 

Classified contracts require the issuance of a DD Form 254 (Department of Defense Contract Security Classification Specification).
1.14
TIME FOR ACCEPTANCE BY THE GOVERNMENT OF PROPOSALS
All offerors submitting proposals in response to this request agree that the Government shall have not less than 90 days to accept any proposal, after the date indicated for receipt of proposals. In the event the Government cannot award a contract within this 90 day period, any or all proposers may, at their option, extend the date for acceptance of their proposal or may resubmit their price proposals.
1.15
IDENTIFICATION OF EMPLOYEES
The Contractor shall be responsible for furnishing to each employee and for requiring each employee engaged on the work to display identification as may be approved and directed by the Contracting Office. All prescribed identification shall immediately be delivered to the Contracting Officer, for cancellation upon the release of any employee. When required by the Contracting Officer the Contractor shall obtain and submit fingerprints of all persons employed or to be employed on the project.
1.16
REGISTRATION OF MOTOR VEHICLES
a. Effective Date 

Effective 1 September 2001 all motor vehicles within the boundaries of Fort Leonard Wood, Missouri, utilized by the Contractor and/or his employees (POVs included) must be registered with the Law Enforcement Commend(LEC). Vehicle registration is a Department of the Army requirement. 

b. Coordination 

All motor vehicles will be registered utilizing Department of Defense temporary vehicle passes or decals with expiration dates and installation identification. Registration will be coordinated through the Fort Leonard Wood Area Office. 

c. Registration 

A Department of Defense temporary pass will be issued for each registered vehicle. Contractors and Contractor employees will be issued a pass. Contractor personnel who are eligible to register as retired military or dependent of military must register in such a manner. 

d. Required Documentation 

Required documentation for registration consists of the following: 
- current valid driver's license - 
- state vehicle registration 
- state safety inspection (if required by state of registration) 
- proof of insurance 
- motorcycle safety course (applicable to motor cycle registration 
- military, civilian or contractor identification 
- letter of employment verification (submitted on Company letterhead. 

e. Temporary Passes 

All temporary passes must be returned before final pay will be processed. Vehicles without authorized passes are subject to being stopped for purposes of identification and/or issuance of a daily or visitor pass. 

1.17
INSTALLATION AUTOMATION SECURITY REQUIREMENTS
References: AR25-2, Information Assurance and DOD Reg 5200.2R, Personnel Security Program. 

Before a Fort Leonard Wood (FLW) userid can be issued to a contract employee, a National Agency Check (NAC) must be initiated. The Joint Personnel Adjudication System (JPAS) will be accessed to verify a suitable NAC of the employee. The Directorate of Public Works (DPW) Security Manager will insure the proper investigations have been conducted to meet contract requirements and will be the approving authority for all DPW contractor access to the FLW network. The Designated Security Representative (DSR) will be the liaison between the contract employee and the DPW Security Manager. The Corps of Engineers (COE) Area Engineer or his designee will be the DSR for this contract. 

Process for contract employees requesting access to the FLW network: 

a. The contract employee will provide their Full Name, Social Security number, Driver's License number, Date of Birth and Place of Birth to the DSR. The contract employee will complete the application for Dept of Defense Common Access Card (CAC), DD1172-2 so it can be processed. A copy of this form will be provided by the DPW following contract award. 

b. The DSR will submit the DD1172-2 to Directorate of Contracting (DOC) for approval and signature, unless the contract employee was hired for an HVAC/DDC project. The DPW Inspection Br Chief will authorize and sign the CAC application for HVAC/DDC contractors. 

c. The DSR will ensure the signed DD1172-2 form is returned from DOC or DPW Inspection Br and will send the original to the contract employee and supply a copy of the form to the DPW IASO if the individual does not work on FLW. 

d. The DSR will submit the contract employee info to the DPW Security Manager who will request a check of the JPAS system and a local records check. 

(1) If the check of JPAS determines a NAC has not been previously done on the contract employee, the DPW Security Manager will notify the DSR and provide instructions on the process for initiating a NAC. The DSR will then notify the contract employee. The contract employee will need to be finger printed using the finger print SF87 form. Two (2) copies of this form are required for submission to the Office of Intelligence and Security (OIS). This form is on card stock paper and a faxed or duplicated copy of this form is not allowed. Finger printing can be done at the FLW Military Police Station, building 1000 on Thursdays between 1-3 pm or at the OIS, Bldg 3200, room 001. It can also be done at a local police or highway patrol station as long as an original card stock SF87 form is used. 

(2) The contract employee will download Electronic Personnel Security Questionnaire (EPSQ) "Subject Edition" version 2.2 from the following website; HYPERLINK "http://www.dss.mil/epsq/patch.htm"http://www.dss.mil/epsq/patch.htm. After successfully downloading and installing this program, the contract employee will enter the required personal information, validate the data, correct errors or missing information, re-validate, print and sign the SF85P form and save their data to a compact disc. The security packet (SF85P form, the CD and the two (2) finger print forms) will be given to the DSR. An SF85P worksheet and EPSQ instruction guide will be provided by the DPW following contract award. 

(3) The DSR will review the SF85P and submit the security packet to the DPW Security Manager and an email stating they've determined the contract employee is trustworthy for accessing the Government network. 

(4) The DPW Security Manager will review the SF85P and submit the user security packet to OIS for further processing. The DPW Security Manager will notify the DSR and the DPW IASO when the security packet has been submitted to OIS and approve the issuing of a FLW account. 

(5) The DSR will notify the contract employee of the favorable review of the SF85P and instruct them to proceed with step # 7. 

e. If the check of JPAS determines a favorable completion of a NAC, the DPW Security Manager will notify the DSR and the DPW IASO. 

f. The DSR will notify the contract employee of the suitable verification of JPAS. 

g. The contract employee will create an Army Knowledge On-Line (AKO) guest account. The contract employee will complete the mandatory Information Assurance (IA) computer user training and email the score results to anne.smith@us.army.mil or print the certificate which will be given to the DPW Information Assurance Security Officer (IASO) when he/she arrives at FLW to be issued a FLW password. The annual mandatory training can be found at HYPERLINK "https://ia.gordon.army.mil/test/default.asp"https://ia.gordon.army.mil/test/default.asp. Non-compliance to the annual training requirement results in automatic lock-out to the FLW network. 

h. The DPW IASO will be the sponsor of the contract employee guest account. The DPW IASO will receive an automated email from AKO after the employee has created his/her account. The AKO account is approved for 1 year. At the end of the 1 year, the DPW IASO will request update status from the DSR. If the contract employee is still in an active contract, the account will be renewed by the DPW IASO. When the contract ends or if the contract employee leaves the company, the DSR will notify the DPW IASO so the account can be de-activated. 

i. The contract employee will update the DD1172-2 form by inputting his/her AKO email address in block 19. The employee will take the form to the ID card facility, building 470 (Community Service Center), room 2101 to obtain a CAC card. Hours of operation are Mon - Fri, 0600 -1630. For an appointment, call 573-596-0131 ext. 67797; and report to building 470, room 2102. Note: if the AKO email address is not correctly printed on the DD1172-2 form, it will require the employee to make a 2nd trip to the ID card facility since the email address is encoded on the CAC card. The employee will create a PIN when issued the card. If a user forgets his/her PIN or is locked out after 3 unsuccessful attempts when inputting a PIN, the user must go to the ID card facility to have it reset. 

j. The contract employee will bring the IA computer user training certificate and his/her CAC card to the DPW IASO and will be issued a FLW password and sign the FLW Network Acceptable Use Policy. A copy of the policy will be provided following contract award. 

k. FLW passwords are required to be changed every 90 days. Instructions for remotely changing a password will be provided following contract award. 

l. If the contract employee works on FLW, the AKO email needs to be forwarded to the FLW account. AKO email cannot be forwarded to a contractor's company email account. 

m. FLW users receive an automated email 15 days before the 1 year anniversary date of the last time they completed the mandatory IA training as a reminder they need to take the training again. The new training certificate can be emailed to the DPW IASO, anne.smith@us.army.mil. If the contract employee will not be regularly checking their FLW email account, suggest they create a reminder of this requirement. 

n. If the contract employee does not work on FLW, give your company email address to the DPW IASO to ensure being notified of important emails such as mandatory training and FLW password, AKO account or CAC card issues. 

o. AKO passwords are required to be changed every 150 days. This can be done while logged on a FLW computer or done remotely. The AKO website is HYPERLINK "www.us.army.mil"www.us.army.mil.
1.18
APPLICATION OF WAGE RATES
The inclusion of the Davis-Bacon Act General Wage Decision or the Service Contract Act Wage Determination in the solicitation is a statutory requirement. It is not a representation by the U.S. Army Corps of Engineers that any specific work task can be performed by any specific trade. Which work tasks can be performed by what trades depends on and is determined by the prevailing area practice for the local area where the contract is being performed. It is the sole responsibility of the bidder, offeror or contractor to determine and comply with the prevailing area practice. Inquiries regarding a prevailing area practice should be directed to the Corps of Engineers, Contractor Industrial Relations Specialist (telephone number 816-389-3723) or to the Department of Labor Regional Wage and Hour Division. 

Application of wage rates and fringe benefits: For the application of the wage rates and fringe benefits contained in the Decisions of the Secretary of Labor, attached to and a part of this contract, all work required within 5 feet outside building lines shall be considered Building Construction. 

Highway Construction rates apply to the construction, alteration or repair of roads, streets, highways, runways, taxiways, alleys, trails, paths, parking areas, and other similar projects. 

All other construction not defined herein as Building Construction or Highway Construction shall be considered Heavy Construction.
1.19
PAYMENTS TO SUBCONTRACTORS
The Contractor's attention is directed to CONTRACT CLAUSE titled "Payment Under Fixed-Price Construction Contracts." In addition to the requirements set forth in the referenced paragraph, the Government will reimburse the Contractor, upon request, for amount of premiums paid by the subcontractors for performance and payment bonds (including coinsurance and reinsurance agreements, when applicable) after the Contractor furnishes evidence of full payment to the surety.
1.20
PAYMENTS TO CONTRACTOR
The following is an example of a Contractor's release of claims clause required to comply with the provisions of paragraph (h) of the CONTRACT CLAUSE titled "Payments Under Fixed-Price Construction Contracts": 

RELEASE OF CLAIMS 

The undersigned Contractor, under Contract Number, {________________} dated {_______________} between the United States of America and said Contractor for {Contract Title/description} at ___________________ hereby releases the United States, its officers, agents and employees from any and all claims arising under or by virtue of said contract, any modification or change thereof, or rights or remedies (including, but not limited to, additional costs, interest, penalties, attorneys' fees or consultants' fees) provided by statute, regulation or other law as they may relate to the enforcement of rights originally arising under the referenced contract. 

__________ ______________________________________________________________ 
(Date) Contractor's name exactly as shown on the face of the Contract 


By: __________________________________________________ 


Title: _________________________________________________
1.21
PARTNERING
The Government intends to encourage the foundation of a cohesive partnership with the Contractor and its subcontractor. This partnership will be structured to draw on the strengths of each organization to identify and achieve mutual goals with the intent to complete the Contract within budget, on schedule and in accordance with plans and specifications. This partnership will be bilateral in makeup, and participation will be totally voluntary. Any cost associated with implementing this partnership will be agreed to by the Contractor and the Government, and will be shared equally with no change in Contract price. To implement this partnership initiative, it is anticipated that thirty (30) days after Notice to Proceed, a team building workshop will be conducted. Follow-up workshops will be held periodically throughout the duration of the Contract as agreed to by the Contractor and the Government.
1.22
PROSPECTIVE CONTRACTOR RESPONSIBILITY
Each offeror shall furnish, within 3 calendar days after receipt of request therefore, data which will show the offeror's ability to perform the work or services required by this Request for Proposals. Such data shall include as a minimum: Bank certification of financial capability, or a financial statement not over 60 days old, which will be treated as confidential (if over 60 days old, a certificate shall be attached thereto stating that the financial condition is substantially the same or, if not the same, the changes that have taken place); names of commercial and financial reporting agencies from whom credit reports may be obtained; trade creditors; name and address of bonding company; business and construction experience; past record of performance of Government contracts; and construction plant and equipment available for this job, with resume of work in progress or other data that will assure that the offeror is in a position to perform the work within the time specified. 

In addition, if the bid exceeds $1,000,000, the bidder shall furnish upon request, a certified statement listing: 

a. Each contract awarded to him within the preceding three-month period exceeding $1,000,000 in value with brief description of the contract. 

b. Each contract awarded to him within the preceding three-year period not already physically completed and exceeding $5,000,000 in value with brief description of the contract. 

c. If the prospective Contractor is a joint venture, each joint venture member will be required to submit the above defined certification. There shall also be furnished any other available information which will serve to substantiate the bidder's qualifications as a responsible prospective Contractor. (KCD APR 84)
1.23
PERFORMANCE OF WORK BY CONTRACTOR
Bidder's attention is directed to FAR Clause 52.236-1 "Performance of Work by Contractor." The successful bidder will be required to furnish the Contracting Officer, a description of the work which he will perform with his own organization (e.g., earthwork, paving, etc.), the percentage of the total work this represents, and the estimated cost thereof. Such description of work to be performed by the Contractor's own organization shall be furnished to the Contracting Officer within 10 days after award of the contract.
1.24
WORKING HOURS
Working hours for this project will be limited to Monday through Friday, 7:30 a.m. to 4:30 p.m., except as follows: Work will not be permitted on weekends and Federal holidays. In unusual circumstances, such as when utility turn-off is required for an extended period of time, authorization for weekend or holiday work may be requested from the Contracting Officer; these instances must be coordinated well in advance, in writing. Likewise, utility turn-off of short duration or work which will disrupt normal operations or traffic flow must be scheduled at least three (3) working days in advance and may require schedule changes to ensure that safety is maintained.
1.25
REQUIRED INSURANCE SCHEDULE
In accordance with CONTRACT CLAUSE titled "Insurance - Work On A Government Installation," the Contractor shall procure and maintain during the entire period of his performance under this contract the following minimum insurance. 

Type Amount 

Workmen's Compensation coverage complying with applicable 
State Statute 

Employers' Liability minimum amount of $100,000.00 

General Liability on minimum limits of $500,000 per 
Comprehensive Form of Policy occurrence for bodily injury 
which includes, but is not 
limited to, insurance for 
all work required herein 

Comprehensive Automobile minimum limits of $200,000 per 
Liability person and $500,000 per occurrence 
for bodily injury, and $20,000 per 
occurrence for property damage 

(End of clause)
1.26
INTERRUPTIONS TO UTILITY SERVICES
A schedule showing the approximate times of interruptions of utility services and roads shall be submitted approximately 30 days in advance of interrupting services to make connections. Where it is necessary to interrupt services to make connections and the period of interruption will last more than 2 hours, the connections shall be performed on Saturday or Sunday, unless otherwise approved by the Contracting Officer. Final arrangements shall be made with the Contracting Officer at least 72 hours in advance of the scheduled times of interruptions. A certified water plant employee of LB&B (FLW maintenance contractor) shall be present to observe all water taps, whether the tap is a wet tap or a dry tap.
1.27
PAYMENT FOR UTILITY SERVICES
The Government will make all reasonably required utilities available to the Contractor from existing outlets and supply sources determined by the DPW, as specified in the contract. Unless otherwise provided in the contract, the amount of each utility service consumed shall be charged to and paid for by the Contractor at prevailing rates charged by the Government or, where the utility is produced by the Government, at reasonable rates determined by the Contracting Officer. The Contractor shall carefully conserve any utilities furnished without charge.
1.28
METERS AND TEMPORARY CONNECTIONS
a. When a utility is provided from a Government-owned utility distribution system, the Contractor, at its expense and in a manner satisfactory to the Contracting Officer, shall provide and maintain necessary temporary connections, distribution lines, distribution equipment, and meter assemblies required to measure the amount of each utility used for the purpose of determining charges. The Contractor shall notify the Contracting Officer, in writing, 15 working days before final utility connection is desired so that a utilities contract can be established between the Contractor's installation for connection after inspection. After receiving approval, the Contractor shall make the final utility connection. 

b. When a utility is provided from a non-Government-owned utility distribution system, the contractor shall notify the Contracting Officer, in writing, of the utility requirement so that service can be coordinated through the DPW Operations Branch with the appropriate utility service provider. The utility service provided, to include distribution lines, distribution equipment, and meter assemblies, shall be at the Contractor's expense. The Contractor shall notify the Contracting Officer, in writing, 15 working days before service is desired so that a utilities contract can be established between the Contractor and the DPW Energy Branch. The Contractor shall not install any distribution system components, nor make any connection to a non-Government utility, unless otherwise provided in the contract.
1.29
COORDINATION BETWEEN CONTRACTORS
(See CONTRACT CLAUSE titled "Other Contracts.") Construction work on another contract is underway concurrently with this Contract. The obligations of the Contractor under this Contract will include jointly planning and scheduling the work, on a cooperative basis, with the other Contractor involved in order to minimize delays and interferences. Alterations to systems installed under the other contract, including connections to sewer, waterlines, and bituminous pavement shown as existing, may not be in place.
1.30
SAFETY AND HEALTH REQUIREMENTS MANUAL (EM 385-1-1)
a. Engineer Manual 385-1-1 and its changes are available at HYPERLINK "http://www.hq.usace.army.mil"http://www.hq.usace.army.mil (at the HQ homepage, select Safety and Occupational Health). The Contractor shall be responsible for complying with the current edition, and all changes posted on the web as of the effective date of this solicitation. 

b. Before initiation of work at the job site, an accident prevention plan, written by the prime contractor for the specific work and hazards of the contract and implementing in detail the pertinent requirements of EM 385-1-1, will be reviewed and found acceptable by designated Government personnel.
1.31
COMPLIANCE WITH OCCUPATIONAL SAFETY AND HEALTH ACT (OSHA)
The Contractor shall comply with OSHA standards as well as the most current edition of the Corps of Engineers General Safety Requirements Manual (EM 385-1-1). The OSHA standards are subject to change and such changes may affect the Contractor in his performance under the contract. It is the Contractor's responsibility to know such changes and effective dates of changes.
1.32
CONSTRUCTION EQUIPMENT OWNERSHIP AND OPERATING EXPENSE SCHEDULE
Whenever a modification or equitable adjustment of contract price is required, the Contractor's cost proposal for equipment ownership and operating expenses shall be as set forth in EFAR 52.231-5000 "Equipment Ownership and Operating Expense Schedule." A current copy of EP 1110-1-8 "Construction Equipment Ownership and Operating Expense Schedule" can be ordered from the Government Printing Office (GPO) by calling Telephone No. 202-512-1800.
1.33
SHOP DRAWINGS
The Contractor's attention is directed to clause "Specifications and Drawings for Construction" of the Contract Clauses.
1.34
PURCHASE ORDERS
Each purchase order issued by the Contractor or his subcontractors for materials and equipment to be incorporated into the project, shall be maintained on file at the Contractor's field office for inspection and review by Government representatives. Each purchase order shall (1) be clearly identified with applicable DA contract number, (2) carry an identifying number, (3) be in sufficient detail to identify the material being purchased, (4) indicate a definite delivery date, and (5) display the DMS priority rating. At the option of the Contractor, the copies of the purchase orders may or may not indicate the price of the articles purchased. (MRD Ltr 22 Oct 74)(REV KCD MAR 04) 

COLOR BOARDS 

a. The Contractor shall submit a minimum of three (3) preliminary sets of color boards at 65% Design and three (3) complete sets of color boards at 95% Design. Construction color boards shall be submitted in a 3-ring notebook binder with all materials securely mounted on rigid 8-1/2 by 11-inch presentation (mat) board, with a maximum spread of 25-1/2 by 33 inches for foldouts, clearly coded regarding location of materials in the facility. 

b. An index shall be provided listing pertinent contract specifications and drawings for each sample and any proposed substitutions or variances shall be so designated. The Contractor shall also certify, in writing, that all submittal items technically comply with the project specifications. 

c. Color boards shall reflect all actual finish textures, patterns, and colors required for this contract as specified on the Interior Room Finish Schedule, the Exterior Finish Schedule and Interior Finish Materials Legend located in the Contract Drawings, and the sample requirements of the submittal registers. All materials must be labeled with the manufacturer's name, pattern and color reference. Patterned material samples (i.e., carpet) must be of sufficient size to enable evaluation of the pattern. Samples shall be keyed or coded to match any key or code system in the Contract Drawings. 

d. The Contractor shall express mail a minimum of three (3) copies of the color boards to the Contracting Officer. The Contracting Officer will forward one copy of the colorboards to CENWK-EC-D for review and concurrence. Concurrence or comments will be provided not later than 45 calendar days after receipt of the submittal. This paragraph does not cover the quality of finishing materials. The quality, physical requirements, and method of installation shall be submitted with the appropriate shop drawings. The Contractor shall not submit any of the above requirements with the color boards. Specific locations where the various materials are required are shown on the drawings.
1.35
SPECIAL REFERENCES
a. Shop Drawings. Bidder's attention is directed to the paragraph above titled "Shop Drawings." The basic requirements for Shop Drawings are set forth in the CONTRACT CLAUSES and SPECIAL CLAUSES. 

b. Approved Equal. Bidder's attention is directed to the paragraph below titled "Approved Equal." 

c. Payment to Subcontractors. Bidder's attention is directed to the paragraph above titled "Payments to Subcontractors."
1.36
DIFFERENCES IN DRAWINGS
In addition to the provisions of CONTRACT CLAUSE paragraph "Specifications and Drawings for Construction," the structural drawings shall govern in cases where they differ from the architectural drawings.
1.37
LAYOUT OF WORK 
a. The Government has established bench marks and horizontal control points at the site of the work. These are described and indicated on contract drawings. 

b. From these control points the Contractor shall lay out the work by establishing all lines and grades at the site necessary to control the work and shall be responsible for all measurements that may be required for the execution of the work to the location and limit marks prescribed in the specifications or on the contract drawings. All survey data shall be recorded in accordance with standard and approved methods. All field notes, sketches, recordings and computations made by the Contractor in establishing control points shall be available at all times during the progress of the work for ready examination by the Contracting Officer or his representative. 

c. The Contractor shall furnish, at his own expense, all such stakes, spikes, steel pins, templates, platforms, equipment, tools, and material and all labor as may be required in laying out any part of the work from the control points established by the Government. It shall be the responsibility of the Contractor to maintain and preserve all stakes and other markers established by him until authorized to remove them. The Contractor shall be responsible for maintaining all boundary markers established by the Government. If any of the control points established at the site by the Government are destroyed by or through the negligence of the Contractor, they shall be replaced by the Contractor at his expense. The Contracting Officer may require that work be suspended at any time when horizontal and vertical control points established at the site by the Contractor are not reasonably adequate to permit checking the work. Such suspension will be withdrawn upon proper replacement of the control points. 
1.38
DAMAGE TO WORK 
The responsibility for damage to any part of the permanent work shall be as set forth in the CONTRACT CLAUSE titled "Permits and Responsibilities." However, if, in the judgment of the Contracting Officer, any part of the permanent work performed by the Contractor is damaged by flood or earthquake, which damage is not due to the failure of the Contractor to take reasonable precautions or to exercise sound engineering and construction practices in the conduct of the work, the Contractor will make the repairs as ordered by the Contracting Officer and full compensation for such repairs will be made at the applicable contract unit or lump sum prices as fixed and established in the contract. If, in the opinion of the Contracting Officer, there are no contract unit or lump sum prices applicable to any part of such work an equitable adjustment pursuant to CONTRACT CLAUSE titled, "Changes," of the contract, will be made as full compensation for the repairs of that part of the permanent work for which there are no applicable contract unit or lump sum prices. Except as herein provided, damage to all work (including temporary construction), utilities, materials, equipment and plant shall be repaired to the satisfaction of the Contracting Officer at the Contractor's expense, regardless of the cause of such damage.
1.39
APPROVED EQUAL
The drawings and the TECHNICAL PROVISIONS of these specifications may, in some instances, refer to certain items of equipment, material, or article by trade name. Unless stated as specific requirements, references of this type shall not be construed as limiting competition, but shall be regarded as establishing a standard of quality. In this respect, the Contractor's attention is directed to CONTRACT CLAUSE titled "Material and Workmanship."
1.40
SCHEDULE OF WORK
The Contractor's attention is directed to CONTRACT CLAUSE titled "Schedule for Construction Contracts," wherein if, in the opinion of the Contracting Officer, the Contractor falls behind the approved schedule, the Contractor shall take steps necessary to improve its progress, including those that may be required by the Contracting Officer.
1.41
UPKEEP OF ROADWAY AREAS WITHIN A MILITARY INSTALLATION WHICH THE CONTRACTOR USES
In addition to the requirements in CONTRACT CLAUSE titled "Operations and Storage Areas," the Contractor shall comply with the following requirements: Where the construction work is on or adjacent to, or involves hauling over public roads, streets, or highways located on a military installation, all herein referred to as "roads," the said roads shall except as otherwise specified or directed, be kept open for traffic at all times during the construction period. The Contractor shall keep the roads including adjacent construction site free of debris including litter, waste construction material, mud etc., that might be caused to accumulate thereon by his operations, and upon completion of the work, shall clean up the said roads and construction site and repair any damage occasioned with his operations under this contract to the satisfaction of the Contracting Officer. The drainage from the roads shall not be obstructed by the construction work.
1.42
PROTECTION OF UTILITY LINES
In addition to the requirements in CONTRACT CLAUSE titled "Operations and Storage Areas," the Contractor shall comply with the following requirements: Where the construction work is on or adjacent to, or involves hauling over public roads, streets, or highways located on a military installation, all herein referred to as "roads," the said roads shall except as otherwise specified or directed, be kept open for traffic at all times during the construction period. The Contractor shall keep the roads including adjacent construction site free of debris including litter, waste construction material, mud etc., that might be caused to accumulate thereon by his operations, and upon completion of the work, shall clean up the said roads and construction site and repair any damage occasioned with his operations under this contract to the satisfaction of the Contracting Officer. The drainage from the roads shall not be obstructed by the construction work.
1.43
CLOSEOUT OF CONTRACTS 
The closing out of various features of the contract shall be done before or on the Government contract construction completion date. The Contractor's specific submittals and items required for closeout include, but are not limited to, Operation and Maintenance Manuals (O&M), training, spare parts, equipment list, guarantees, as-built shop drawings and contract drawings. 

The Contractor shall review the contract documents and prepare a plan for closeout no later than 90 days after the notice to proceed date for approval by the Contracting Officer Representative (COR). The closeout plan shall also include the Specification Volume No., specification reference section and building name on each closeout item. A summary of the type of closeout information required for each of the items shall be prepared by the Contractor for the closeout plan. The closeout data base shall be updated as required by the Contracting Officer to ensure adequate tracking of the items noted. 

The following is a general list of the various types of closeout materials and the data required for each. (* indicates data required on initial submittal) 

a. O&M Manuals: 

Descriptions*, Specification Paragraph*, Date Due*, No. Copies Due*, Date Submit Action Code, Resubmit Date, Approved, Date to User 

b. Training Requirements: 

Description*, Specification Paragraph*, Length Required*, Date Scheduled, Plan Submitted, Plan Approved, Date Training Held 

c. Spare Parts Required: 

Description*, Specification Paragraph*, Quantity Required*, Date Turned Over to User 

d. Salvaged Material: 

Description*, Specification-Plan Requirement*, Quantity*, Turn In Document Received 

e. Government-Furnished Equipment: 

Description*, Specification-Plan Requirement*, GFCI-GFGI*, Number Required*, Date Equipment Data Required*, Date Equipment Required*, Turnover Document Provided 

f. Utilities Provided or Relocated by Others: 

Description*, Relocate or Provide*, Specification-Plan Note*, Date Required*
1.44
MODIFICATIONS PRIOR TO DATE SET FOR RECEIVING PROPOSALS
The right is reserved, as the interest of the Government may require, to revise or amend the specifications or drawings or both prior to the date set for receiving proposals. Such revisions and amendments, if any, will be announced by an amendment or amendments to this Request for Proposal. If the revisions and amendments are of a nature which requires material changes in quantities or prices bid or both, the date set for receiving proposals may be postponed by such number of days as in the opinion of the issuing officer will enable offerors to revise their proposals. In such cases, the amendment will include an announcement of the new date for receiving proposals.
1.45
PROFIT
a. Weighted Guidelines 

Weighted guidelines method of determining profit shall be used on any equitable adjustment change order or modification issued under this contract. The profit factors, expressed as percent, shall be as follows: 

Factor Rate Weight Value 

Degree of Risk 20 
Relative Difficulty of Work 15 
Size of Job 15 
Period of Performance 15 
Contractor's Investment 5 
Assistance by Government 5 
Subcontracting 25 ____ 
100 Profit% 

b. Values 

Based on the circumstances of each procurement action, each of the above factors shall be weighted from .03 to .12 as indicated below. The value shall be obtained by multiplying the rate by the weight. The value column when totaled indicates the fair and reasonable profit percentage under the circumstances of the particular procurement. 

c. Degree of Risk 

Where the work involves no risk or the degree of risk is very small, the weighting should be .03; as the degree of risk increases, the weighting should be increased up to a maximum of .12. Lump sum items will have, generally, a higher weighted value than the unit price items for which quantities are provided. Other things to consider: the portion of the work to be done by subcontractors, nature of work, where work is to be performed, reasonableness of negotiated costs, amount of labor included in costs, and whether the negotiation is before or after performance of work. 

d. Relative Difficulty of Work 

If the work is most difficult and complex, the weighting should be .12 and should be proportionately reduced to .03 on the simplest of jobs. This factor is tied in, to some extent, with the degree of risk. Some things to consider: the nature of the work, by whom it is to be done, where, and what the time schedule is. 

e. Size of Job 

All work not in excess of $100,000 shall be weighted at .12. Work estimated between $100,000 and $5,000,000 shall be proportionately weighted from .12 to .05. Work from $5,000,000 to $10,000,000 shall be weighted at .04, and work in excess of $10,000,000 at .03. 

f. Period of Performance 

Modifications in excess of 24 months are to be weighted at .12. Modifications of lesser duration are to be proportionately weighted to a minimum of .03 for jobs not to exceed 30 days. No weight where additional time is not required. 

g. Contractor's Investment 

To be weighted from .03 to .12 on the basis of below average, average, and above average. Things to consider: amount of subcontracting, mobilization payment item, Government furnished property, equipment and facilities, and expediting assistance. 

h. Assistance by Government 

To be weighted from .12 to .03 on the basis of average to above average. Things to consider: use of Government-owned property, equipment and facilities, and expediting assistance. 

i. Subcontracting 

To be weighted inversely proportional to the amount of subcontracting. Where 80 percent or more of the work is to be subcontracted, the weighting is to be .03 and such weighting proportionately increased to .12 where all the work is performed by the Contractor's own forces. 
1.46
SURVEY MARKERS
Reference is made to CONTRACT CLAUSE titled "Permits and Responsibilities", Chapter 60 of the Missouri Revised Statutes 1969, and rules titled "Maintenance of the Original US Public Land Survey Corners" adopted by the Division of Geology and Land Survey, Missouri Department of Natural Resources. The Contractor shall be responsible for removing and relocating survey markers. Relocation shall be performed by a professional registered Land Surveyor.
1.47
DISPOSAL OF WASTE
All construction and/or demolition waste shall be disposed of off-base in accordance with all applicable Federal, State and local regulations, including "Chapter 260, RSMO" of the "Missouri Department of Natural Resources."
1.48
MISSOURI SALES AND USE TAX
In accordance with FAR Clause 52.229, notice is given that the contract price excludes the Missouri sales tax and compensating (use) tax on all sales of tangible personal property and materials purchased by the Contractor or subcontractors for the construction of projects, including repairing or remodeling facilities, for the United States. In accordance with Section 144.062, RSMo., the Contracting Officer will issue and furnish to the Contractor an exemption certificate for this project with the Notice to Proceed. The Contractor and the subcontractors will use the exemption certificate for this project in the purchase of supplies, materials and furnishings for incorporation in the project. The Contractor and the subcontractors shall furnish a copy of such certificate to all suppliers/materialmen from whom such purchases are made, and the suppliers shall execute invoices covering the same bearing the number of such certificate.
1.49
HARDWOOD TIMBER HARVESTING
a. All oak and hickory trees and limbs greater than four inches in diameter that are to be removed as part of this contract shall be harvested and moved to the Wood Storage Area (Disposal Area 1) by the Contractor. 

b. All oak and hickory trees and limbs less than four inches in diameter; all oak and hickory tree stumps and roots; all other hardwood trees, limbs, stumps and roots; and all softwood tree, limbs, stumps and roots that are to be removed as part of this contract shall be chipped, treated for fungus and insect pests and used on site or disposed of at an off-site location.
1.50
INSTALLATION ACCESS DURING LABOR DISPUTES
a. Subject to the limitations outlined in paragraphs (b) and (c), the Contractor may generally seek 
access to the installation for the performance of the contract utilizing any entrance to the installation open to public transportation. 

b. In case of labor unrest, including but not limited to strikes and informational pickets, the installation Garrison or Installation Commander has the right to implement a "reserve gate" plan. Pursuant to such a plan (1) the picketed contractor may be limited to the use of only one gate for all access on and off the installation; and (2) other contractors may be restricted from the use of the gate utilized by the Contractor(s) involved in the labor dispute. For purposes of this clause the term "picketed contractor" shall include all employees, subcontractors, suppliers, materialmen and agents of the contractor involved in the labor dispute. 

c. The choice of gate or gates to be utilized by the picketed Contractor(s) shall rest solely with the Garrison or Installation Commander based on the needs of the Government. Any delay or costs associated with the inability to use a particular entrance to the installation shall not be grounds for an equitable adjustment. Any entitlement to an extension of the performance period shall be determined pursuant to the Default Clause of the Contract.
1.51
PERMITS
It shall be the responsibility of the Contractor to obtain ALL permits/licenses required for this project. The Contractor shall be responsible for determining the fee basis and paying all filing fees. Permitted work shall be performed in accordance with the approved permit. Copies of the permit applications and all permit amendments shall be routed through the Corps Resident Office prior to submission to the approving authority. All permit applications go to the DPW for review prior to approval. The Corps Resident Office will distribute the permit application and drawings to the appropriate DPW personnel for review. A cover letter signed by the DPW, (Mr. Roy Bethel), is required by the Missouri Department of Natural Resources, (MoDNR), before they will accept the application for the associated permit. This is a time consuming effort and the contractor should begin the permit process well in advance of the NTP in order to avoid delaying the start of the project. A copy of all approved permits shall be submitted to the Corps resident office. 

a. Water and Sewer Permits 

The Offeror shall apply for water and sewer permits through the MoDNR. Water and sewer permit applications shall be routed through the Corps resident office prior to submission to the MoDNR. See appendix for additional Sewer and Water requirements.

(1) Sewer Extension 

When a sewer line is extended or when a sewer lateral requiring a manhole is constructed or when a sewer lateral is constructed that will serve more than one building, the contractor shall submit to the Corps of Engineers the "Application for Construction Permit - Sewer" using Form MO 780-1632 (06/04). Eight copies of the permit application, with applicable engineering drawings bearing the seal of a professional engineer registered in the state of Missouri, shall be submitted. This permit application shall be routed through the Corps resident office who will route it to the Ft. Leonard Wood Directorate of Public Works (DPW) for review and approval. If the permit application receives DPW approval, the DPW will provide a cover letter to be sent with the permit to the Missouri Department of Natural Resources (MoDNR). The permit application with cover letter will be given to the contractor for submission to MoDNR. 

(2) Water Line Extension 

When a water line is extended or when a water service is constructed that will serve more than one building, the contractor shall submit to the Corps of Engineers the "Application for a Construction Permit" using Form MO 780-0701 (03/07). Eight copies of the permit application, with applicable engineering drawings bearing the seal of a professional engineer registered in the state of Missouri, shall be submitted. This permit application shall be routed through the Corps resident office who will route it to the Ft. Leonard Wood Directorate of Public Works (DPW) for review and approval. If the permit application receives DPW approval, the DPW will provide a cover letter to be sent with the permit to the Missouri Department of Natural Resources (MoDNR). The permit application with cover letter will be given to the contractor for submission to MoDNR. 

b. Air Permits 

Air emissions sources require construction permits in Missouri. For any stacks, vents, exhaust systems, open vats, storage tanks (sources of evaporation), incinerators, boilers, etc., the contractor shall ensure that the necessary permits have been obtained and that design of such items is in compliance with the permit before construction may begin. The Ft. Leonard Wood Directorate of Public Works, Environmental Compliance Branch (Steve Flier, 573-596-0005steven.flier@us.army.mil) may be contacted for information and guidance in determining when permits are required and procedures for obtaining such permits. All air permit requests shall be routed through the Corps resident office 

c. Land Disturbance Permit 

A land disturbance permit is required for any project that disturbs 1 acre or more. Land disturbance is defined as any activity that disturbs the roots of vegetation such as clearing, grubbing and grading. 

The Contractor shall develop the Project site plans include minimum requirements for erosion control measures. They include, but are not limited to, siltation fences, siltation ponds, grading requirements and other measures. These measures represent the minimum required effort, as determined by the designers, to preclude products of erosion from migrating beyond the limits of construction or into adjacent watercourses or streams. The Contractor shall provide this minimum effort and any further measures, implementing necessary best management practices for site specific requirements to comply with Federal, State, and Local laws and regulations. The Contractor shall prepare and submit to the Corps of Engineers a Storm Water Pollution Prevention Plan (SWPPP) that meets the specific requirements of the Missouri Department of Natural Resources' (MDNR) State Operating Permit No. MO-R101000, General Discharge Permit for Construction or Land Disturbance Activities along with MDNR Forms E - Application for General Permit and G - Application for Storm Water Permit. This permit application shall be routed through the Corps of Engineers Resident Office who will submit it to the Ft. Leonard Wood Directorate of Public Works (DPW) for review and approval. If the permit application receives DPW approval, the DPW will provide a cover letter that must be sent with the application to the MDNR. The permit application with cover letter will be given to the contractor for submission to MDNR. MDNR by law may take up to 180 days to review and issue a permit. MDNR does charge a fee for the permit, for which the contractor is responsible. The contractor shall not begin land disturbance operations until they have received and complied with the MDNR permit. The erosion control measures/Best Management Practices contained in the Contractor's SWPPP shall be specific and shall be implemented in accordance with requirements of the MDNR General Permit. The Contractor shall implement additional Erosion Control Measures to address all exceedences. All fines levied by the regulatory agency are the responsibility of the Contractor. In addition to such actions required to eliminate products of erosion from migrating off site, the Contractor shall be fully responsible and liable for all construction activities and their consequences. Compliance with environmental laws and regulations will not alleviate responsibility for damages that may be caused by the Contractor's operations. 
1.52
HOT WORK PERMIT
The Corps Resident Office will assist the Offeror in obtaining this free permit. 

a. The current Post Fire Regulations, AR 420-90, Fire Prevention and Protection, FLW Supplements to AR 420-90, and FLW Regulation 420-2, are by this reference made a part of this solicitation and resultant contract. The Contractor's operations shall conform to all applicable portions of those documents. All personnel entering on duty as Contractor's employees shall be instructed in the fire prevention program of the Post and shall be advised of the requirement of the Post Fire Regulations as they pertain to this particular contract. 

b. The Contractor shall obtain a written "Hot Work Permit" (DA Form 5383-R) prior to commencing all hot work outside an approved shop area. Permits will be issued by the Fort Leonard Wood Fire Department, (573) 596-0883, after all necessary precautions have been taken, such as wetting down the area, protection of combustible material, and positioning of first aid fire extinguishers of proper type and class. Permits must be obtained in advance for use of open flame devices, such as blow torches, portable furnaces, tar kettles, or gas and electric welding and cutting equipment. Preparation and protection for such areas are the responsibility of the Contractor accomplishing the work. An inspection conducted by the Fire Department prior to commencing work may be required; however, the Contractor shall conduct an inspection of the area at least 30 minutes after completion of all work. The Contractor shall be liable for any fire loss to Government property attributable to negligence on the part of the Contractor, including failure to comply with fire prevention measures prescribed by terms of this contract. 

c. The Fire Prevention-Protection Division is responsible for monitoring the Contractor in the area of fire prevention and advising the Contracting Officer of all deficiencies. The Contracting Officer will alert the Contractor if a violation is a fire hazard or fire protection deficiency.
1.53
DEBRIS BURNING
Air pollution restrictions applicable to this project do not allow materials, (brush, stumps, or constructions debris), to be burned on Government premises.
1.54
DIGGING PERMITS
A digging permit is required prior to any earthwork operations. The Corps resident office will assist the Offeror in obtaining this free permit. 

a. General. The Contractor must obtain an excavation permit from the Directorate of Public Works prior to digging on Fort Leonard Wood, ATTN: Ms. Kyong Rainbolt (573) 596-0900, FAX (573) 596-0868. This will allow for the proper marking of existing utilities, thereby preventing damage to those utilities and subsequent service outages. 

b. Procedures. The Excavation Permit Request and the Utilities Flagging Request are one and the same. The Contractor will use FLW Form 364 to initiate all flagging requests. A sample copy of FLW Form 364 is attached. The Contractor will be required to request flagging at least ten calendar days in advance of the date he intends to dig in an area. He will indicate the area to be flagged, the resulting utility outage from this flagging effort, and the requirement date on the Excavation Permit that he submits to the Corps of Engineers Area Office (EC-MD). EC-MD will turn the request over to the DPW on the same day. EC-MD and the DPW will keep track of the date the request was received and when the permit was issued. These dates will be reconciled at the weekly coordination meeting. It is the Contractor's responsibility to route the digging permit through the appropriate offices. The contractor shall renew the excavation permit every 10 business days. 

(1) The Contractor will be required to call 1-800-DIG-RITE to get the telephone, primary electric, and cable companies to mark their lines. This is in addition to the utilities to be marked by the DPW. 
(2) The DPW, through its O&M Contractor, will flag all other utilities and return the approved Excavation Permit to FM-WD. The Corps of Engineers QA representative and the Contractor will jointly mark up their individual contract drawings to document the flagging. 
(3) Once the flagging is registered, the Contractor is responsible for replacing missing markings. 
(4) If the utilities are not flagged within ten calendar days of the submittal to the DPW, contract drawings will be used for showing utility locations. Post utility drawings will be used as backup. 

c. Accidental Cuts. If a utility is cut within a zone of 3 feet on either side of the markings, or if there is no marking the location shown on the drawings, the Contractor will be required to repair the utility at his own expense. If the utility is cut outside this six foot wide zone, the DPW will be responsible for repairing the utility. 

d. Initial Flagging. The Contractor will be required to include with his proposal a plan indicating all areas to be excaved within the first fourteen calendar days of construction. This plan will be provided to the DPW and used to flag the required utilties, allowing the Contractor to proceed with site work upon contract award. 

e. Excavation Notification 

Prior to any excavation on either public or private properties, Missouri law requires that you notify all owners and operators of underground facilities in your dig site. Missouri One Call System (MOCS) can help you comply with the law; "Chapter 319, RSMO" of the "Missouri Department of Natural Resources," by calling this one toll-free number 1-800-344-7483.
1.55
COOPERATION BETWEEN THE CONTRACTOR AND UTILITY COMPANIES
Relocation of utilities by the utility companies listed below will be necessary concurrently with the work under this contract. All coordination shall be through, or with the knowledge of, the Contracting Officer. (KCD) 

a. Coordination: The Contractor shall coordinate and schedule the work in cooperation with each utility company, to minimize delays and interferences. After receipt of notice to proceed, the Contractor shall notify each utility company and make the necessary arrangements for the utility relocation. The Contractor shall also notify each utility company 30 days in advance of commencing construction work within the vicinity of the utility line. 

b. Payment: The Contractor shall pay all costs in connection with the relocations, and shall furnish the Government itemized invoices showing the actual costs billed to and paid by him in full for each utility relocation. The Government will adjust the contract lump sum price for each utility relocation under CONTRACT CLAUSE titled "Changes" from the lump sum amount listed below to the actual amount paid by the Contractor to the respective utility company. 

Example 

(1) Relocation of telephone lines by Continental Telephone Company, El Dorado Springs, Missouri 64744 (Mr. Clifford McDaniel, Manager, Telephone 417-876-2111): $24,700. 

(2) Relocation of transmission line by Missouri Public Service Company, General Office, Kansas City, Missouri 64138 (Mr. Bernard, Office Manager, Telephone 816-353-5003): $2,000.
1.56
STREET CLOSINGS
The Contractor shall coordinate all requests for street closings with the Contracting Officer in writing 14 days prior to date of requested outage: 

a. One lane traffic shall be maintained at all times 
b. The final street repair shall be completed within 14 days after the start of any street crossing. Any part of the street returned to service prior to final repair shall be maintained smooth with hot-mix cold-lay surface course.
1.57
CONTRACTOR VERIFICATION OF CONTRACT SURVEY DATA
During initial site layout and before existing conditions are disturbed the Contractor shall verify, in writing, the basic survey data provided on the contract drawings. Verification shall be initiated from the point shown on the contract drawings or from the contract drawing reference point designated by the Contracting Officer's Authorized Representative and shall include, as a minimum, benchmark elevations, horizontal control points, and sufficient spot checks of critical elevations to ensure that the survey data adequately reflects existing conditions. The Contractor shall not proceed with construction until survey verification is provided to the Contracting Officer's Authorized Representative. Before an existing benchmark referenced on the contract drawings is disturbed the Contractor shall establish a new benchmark which has been approved by the Contracting Officer's Authorized Representative. Benchmarks which are destroyed without authorization from the Contracting Officer's Authorized Representative must be replaced at the Contractor's expense as prescribed in Section 00 72 00 Contract Clause, "Layout of Work." The Contractor shall refer to Contract Clauses, "Differing Site Conditions" and "Site Investigation and Conditions Affecting the Work," for additional requirements. 
Data and information furnished or referred to below is for the Contractor's information. The Government shall not be responsible for any interpretation of or conclusion drawn from the data or information by the Contractor.
1.58
DEFINITIONS
References to ‘Offeror”, “Bidder”, “Design-Build Contractor”, “DB Contractor”, “D/B Contractor”, “Design-Builder”, "DB", “D-B”, “Architect”, “Engineer”, or simply the “Contractor” in this Contract or in the commercially available guide specifications used for the technical specifications for this Contract shall refer to the contractor who is the signatory to this Contract. References to “Contracting Officer” and “owner” refer to the Government.
1.59
BACKFLOW PREVENTERS CERTIFICATE
Certificate of Full Approval from FCCCHR List, University of Southern California, attesting that the design, size and make of each backflow preventer has satisfactorily passed the complete sequence of performance testing and evaluation for the respective level of approval. Certificate of Provisional Approval will not be acceptable. 

a. Backflow Tester Certificate: Prior to testing, submit to the Contracting Officer certification issued by the State or local regulatory agency attesting that the backflow tester has successfully completed a certification course sponsored by the regulatory agency. Tester must not be affiliated with any company participating in any other phase of this Contract. 
b. Backflow Prevention Training Certificate: Submit a certificate recognized by the State or local authority that states the Contractor has completed at least 10 hours of training in backflow preventer installations. The certificate must be current.
1.60
REAL PROPERTY MAINTENANCE RECORDS
The following are additional requirements for Section 01 33 16, paragraph 3.7.5. Preparation of DD Form 1354 (Transfer of Real Property): 

DD Form 1354, TRANSFER AND ACCEPTANCE OF MILITARY REAL PROPERTY, is the formal document that the Corps of Engineers uses to transfer project ownership to the installation. In accordance with Section 01 33 16 DESIGN AFTER AWARD requirements for this form, complete the Excel files "Contractor Template for DD1354 .xls" and “Contractor Template for Appendix D.xls” and submit with the interim final design(s). These Excel forms, completed examples, and a list of the category codes are included in the solicitation files. TThe DD Form 1354 and appendix D documents identify project design information to support additional Real Property records and installation life safety requirements. Break the data down by applicable Category Codes necessary for the Government to use in updating the DD Form 1354 data in RMS. Expand list as applicable. The required data includes: 

(1) A description of the item 
(2) The applicable Category Code 
(3) The quantity and unit of measure 
(4) The item’s contract cost to the Government 

a) During project construction, the Government is responsible for keeping the DD1354 data current. The Contractor shall assist in keeping the DD1354 data current by providing to the Government with any new and/or changed construction data caused by field changes. This assistance will be necessary whenever a construction modification is issued and/or the Contractor elects to modify the original design. 

b) The Geographic District, primarily using the Contractor's completed "Contractor Template for DD1354 .xls" file and the Appendix D document , will enter the DD1354 project data with contract costs into the Government’s Resident Management System (RMS) database. This is done by an electronic transfer of data from an Excel file and/or by keyboard data entry. The actual DD Form 1354 will be printed from RMS.
1.61
TERMINOLOGY
The identified terms and phrases used in the plans and specifications shall be edited and interpreted as listed in the following: 
ENGINEER – All references to the engineer shall be replaced with the Contracting Officer. 
ARCHITECT – All references to the architect shall be replaced with the Contracting Officer. 
The terms DESIGN-BUILD CONTRACTOR and CONTRACTOR shall be synonymous. 
THE OWNER and OWNER’S REPRESENTATIVE – All references to the owner shall be coordinated with and approved by the Contracting Officer. 
LANDSCAPE ARCHITECT – All references to the landscape architect shall be replaced with the Contracting Officer. 
SUBMITTALS – All references to Section 01 33 00 shall be replaced with Section 01330 SUBMITTAL PROCEDURES. All submittals shall be made to the Contracting Officer. No other agent shall receive submittals defined in the Technical Specifications. 
QUALITY ASSURANCE – All paragraphs entitled QUALITY ASSURANCE shall be replaced with the title QUALITY CONTROL BY THE CONTRACTOR and shall be performed as defined in Section 01 45 04.00 10 Contractor Quality Control. Quality assurance will be performed by the Government.
1.62
WEB-BASED DESIGN SUBMITTALS
Web-based Design Submittals, as permitted in Section 01 33 16 DESIGN AFTER AWARD, paragraph 3.9.2, are not allowed. Submit paper copies as shown in the Submittal Distribution and Quantities Table for design submittals.
1.63
SAFETY REQUIREMENTS
The Contractor shall comply with the Contract FAR clause 52.236-13, Accident Prevention, and with all pertinent provisions of the latest version of U.S. Army Corps of Engineers Safety and Health Requirements Manual, EM 385-1-1, in effect on the date of the solicitation. the Contractor's Accident Prevention Plan shall follow the format shown in COE EM 385-1-1, Appendix A - Minimum Basic Outline for Accident Prevention Plan. 

a. Language 

For each work group that has employees who do not speak English, the Contractor will provide a bilingual foreman who is fluent in English and in the language of the workers. The Contractor will implement the requirements of COE EM 385-1-1, paragraphs 01.B.01, 01.B.02, and 01.C.02 through these foremen.
1.64
REQUIRED INSURANCE
Pursuant to FAR 28.307-2, the Contractor shall procure and maintain during the entire period of his performance under this contract the following minimum insurance: 
a. Workers' compensation and employers' liability insurance in compliance with applicable state statutes, with a minimum employers' liability coverage of $100,000. 
b. Comprehensive general liability insurance for bodily injury in the minimum limits of $500,000 per occurrence. No property damage liability insurance is required. 
c. Comprehensive automobile liability insurance covering the operation of all automobiles used in connection with the performance of the contract in the minimum limits of $200,000 per person and $500,000 per occurrence for bodily injury and $20,000 per occurrence for property damage. (See Contract Clause entitled Insurance--Work on a Government Installation)
1.65
HAZARDOUS MATERIALS ABATEMENT INSURANCE
a. If hazardous materials (e.g. asbestos, lead-based paint, polychlorinated biphenyl (pcb) compounds) 
abatement/removal or any other work with hazardous materials is required under this contract and 
Comprehensive General Liability Insurance is required, the policy of insurance which covers the hazardous 
materials abatement/removal or other work with asbestos shall be a "per occurrence" policy as that term 
used in the insurance industry. A policy issued on a "claims made" basis or any other "short tail" basis will 
not be accepted. 

b. The Comprehensive General Liability per occurrence policy shall be obtained by the prime Contractor if 
the hazardous materials abatement work is performed by the prime Contractor's own work force, or by an 
hazardous materials abatement subcontractor(s), if the hazardous materials abatement work is 
subcontracted. The Contractor shall insert in the subcontract a requirement for the hazardous materials 
abatement subcontractor(s) to provide and maintain the insurance required by this paragraph. The 
Contractor shall maintain a copy of the subcontractor's proof of required insurance, and shall make such 
copy available to the Contracting Officer upon request.
1.66
SECURITY REQUIREMENTS
In addition to the Fort Leonard Wood access requirements and for the duration of this Contract, access to Fort Leonard Wood may be delayed between 5 minutes to 30 minutes or more due to increased security precautions, including the checking of vehicle occupants' IDs, vehicle manifests, and the searching of all vehicles. Any general or specific threat to the safety of those working or living at Fort Leonard Wood could result in longer waiting times at the access points to Fort Leonard Wood. 

a. The following are requirements for contractor employees entering Fort Leonard Wood: 
(1) One form of picture ID. 
(2) A memo from the construction company on their letterhead stating the reason for entry, contract number, and the location at Fort Leonard Wood where the jobsite is located. 
(3) All delivery trucks must have a bill of lading and delivery truck drivers must have a picture ID.
b. Identification of Employees 
The Contractor shall be responsible for furnishing to each employee, and for requiring each employee engaged on the work to display, identification as approved and directed by the Contracting Officer. Prescribed identification shall immediately be delivered to the Contracting Officer for cancellation upon release of any employee. When required, the Contractor shall obtain and provide fingerprints of persons employed on the project. Contractor and subcontractor personnel shall wear identifying markings on hard hats clearly identifying the company for whom the employee works. 
Contractor personnel shall wear visible Contractor-furnished employee identification badges while physically on the Installation. Each badge shall include, as a minimum, the company name, employee name, photograph, Contract Title, Contract Number, and the expiration date of the badge.
1.67
HAZARDOUS MATERIALS
Construction material shall be free of lead, mercury, chromate, and other hazardous and toxic material. Prior to the final inspection of the project, or with the appropriate submittals, furnish Material Safety Data Sheets (MSDS) for caulking, sealant, surfacing material (i.e. glazing material and drywall texture), wallboard, drywall texture, paint, roofing and sealant materials, floor tiles, mastic, and other materials indicating that the materials are non-asbestos containing materials. Also furnish an Asbestos Free Construction Material Certification certifying that the project is asbestos-free.
1.68
CONTRACTOR PERFORMANCE EVALUATIONS
In accordance with the provisions of Subpart 36.201 (Evaluation of Contractor Performance) of the Federal Acquisition Regulation (FAR), construction contractor’s performance shall be evaluated throughout the performance of the contract. The United States Army Corps of Engineers (USACE) follows the procedures outlined in Engineering Regulation 415-1-17 to fulfill this FAR requirement. For construction contracts awarded at or above $100,000.00, the USACE will evaluate contractor’s performance and prepare a performance report using the Construction Contractor Appraisal Support System (CCASS), which is now a web-based system. After an evaluation (interim or final) is written up by the USACE, the contractor will have the ability to access, review and comment on the evaluation for a period of 30 days. Accessing and using CCASS requires specific software, called PKI certification, which is installed on the user’s computer. The certification is a Department of Defense requirement and was implemented to provide security in electronic transactions. The certification software could cost approximately $110 - $125 per certificate per year and is purchased from an External Certificate Authorities (ECA) vendor. Current information about the PKI certification process and for contacting vendors can be found on the web site: HYPERLINK "http://www.cpars.navy.mil/"http://www.cpars.navy.mil/. If the Contractor wishes to participate in the performance evaluation process, access to CCASS and PKI certification is the sole responsibility of the Contractor.
1.69
CONTRACTOR PAYROLL RECORD
Contractor shall be required to log payrolls for all their own employees and subcontractors utilizing ENG Form 3180. Each subcontractor requires a separate ENG 3180 for their payrolls. The Contractor shall maintain the ENG 3180, along with the payrolls, on site and available for review by the Contracting Officer's Representative. The ENG 3180's shall be updated weekly as payrolls are submitted. After making copies for their files, the Contractor is required to submit the originals of each week’s payrolls to the Resident Office. Before final payment, the Contractor shall provide the completed ENG 3180’s to the Contracting Officer's Representatives.
1.70
CORRESPONDENCE IDENTIFICATION
a. The Contractor shall use a serial numbering system on all formal correspondence sent to the Contracting Officer or his representative. The Contractor will provide one original and two duplicate copies of all correspondence. 
b. The Contractor may use a Request for Information (RFI) system for drawing/specification clarifications, subject to the following conditions: 
(1) The Contractor shall use a sequential numbering system for all RFI's separate and apart from the correspondence numbering system. 
(2) The Contractor shall provide one original and two copies of all RFI's. 
(3) The Contractor shall designate ONE individual responsible person, subject to approval by the Contracting Officer, for reviewing and issuing RFI's. 
(4) For projects requiring Network Analysis Systems (NAS), all RFI's shall identify the NAS activities directly or indirectly affected by the RFI on the progress schedule. The Contractor should anticipate a minimum of 10 calendar days for Government review and response. 
(5) No requests for deviations or variations from the contract by RFI will be allowed. Deviations/variations are to be submitted on ENG Form 4025 as described in Section 01330 Submittal Procedures. 
(6) The use of RFI's does not relieve the Contractor of the responsibility for reviewing the contract documents and coordinating the work to be performed. If the Contracting Officer determines that the RFI system is being used for other than its intended purpose, the Contracting Officer has the authority to discontinue the use of the RFI's for the remainder of the contract.
1.71
PROJECT SCHEDULE
Use the Kansas City District Project Schedule (Section 01 32 01.00 23 in Appendix FF in lieu of Section 01 32 01.00 10 in the Base Contract.
End of Section 00 73 10
�[NOTE TO SPECIFIER: THIS SECTION REQUIRES EDITING IN THE RTF FORMAT TO FIT THE TASK ORDER AND SELECT WHAT NEEDS TO BE EVALUATED.  IN ORDER TO STANDARDIZE TASK ORDER SELECTIONS, TO THE MAXIMUM EXTENT POSSIBLE, DO NOT CHANGE THE SUBMISSION LANGUAGE OR EVALUATION CRITERIA FOR THOSE ITEMS THAT YOU WILL BE EVALUATING.] 


�This para will go away completely if this is a SATOC Task Order.


�This para will go away completely if this is a SATOC Task Order.


�NOTE TO SPECIFIER: If the Government will prepare the site and furnish site utilities, delete this subfactor and Sustainability becomes Subfactor 3.  Susan, the WiZard should ask a question about Site Work – Is all the site work and site improvements beyond the five foot line to be provided  by the Government or will it be provided by the  D-B Contractor?  If to be provided by the Contractor, retain the subfactor.  If the Government is to provide all the site work, delete the subfactor.


�NOTE TO SPECIFIER:  THE FOLLOWING PARAGRAPH (g) ASSUMES THAT THE CONTRACTOR WILL BE RESPONSIBLE FOR THE SITE WORK AND IMPROVEMENTS ON THE SITE. WHEN THE GOVERNMENT WILL SEPARATELY CONTRACT FOR SITE WORK AND SITE IMPROVEMENTS, EDIT AS NECESSARY OR DELETE TO CORRECTLY CONSIDER THE APPLICABLE SCOPE OF WORK:]


�NOTE TO SPECIFIER: THE FOLLOWING PARAGRAPH (g) ASSUMES THAT THE CONTRACTOR WILL BE RESPONSIBLE FOR THE SITE WORK AND IMPROVEMENTS ON THE SITE. WHEN THE GOVERNMENT WILL SEPARATELY CONTRACT FOR SITE WORK AND SITE IMPROVEMENTS, EDIT AS NECESSARY OR DELETE TO CORRECTLY CONSIDER THE APPLICABLE SCOPE OF WORK:]   


� Is all the site work and site improvements beyond the five foot line to be provided  by the Government or will it be provided by the  D-B Contractor?  If to be provided by the Contractor, leave the paragraph alone.  If the Government is to provide all or part of the site improvements, allow the specifier to edit submission requirements and evaluation criteria to match the scope of work.


�[NOTE TO SPECIFIER: If this is a task order under a product line MATOC, then keep the evaluation of how well the firms have been performing simple. We suggest no submission requirements for past performance. See language below for Evaluation Criteria on a task order for a Wizard MATOC product base MATOC.  There is no need to evaluate recent relevant experience, because all the firms have previously been determined to have adequate experience to qualify to be a Base Contract Holder.   However, If this is a task order on a non-Wizard, product-line specific MATOC with a more general scope of possible task order scopes, then it is suggested that this subfactor be split into two subfactors – one for recent, relevant experience and the other for past performance, using similar submission requirements and evaluation criteria to a new MATOC.  See section 00 22 10 for sample language in that case. The following language is for use on a task order to a MATOC base contract for a specific facility type product line that was issued using the Wizard]


�DEFAULT:  [There are no submission requirements for past performance for this task order.  See the evaluation criteria, below. ]


�[NOTE TO SPECIFIER: The following language is for use on a task order to a MATOC base contract for a specific facility type product line that was issued using the Wizard.]






